

DOCUMENT 00910

**ADDENDA  
CONTRACT NUMBER 8-21-1  
PORT OF STOCKTON  
RAPID RESPONSE BOAT LAUNCH**

**ADDENDUM NO. 2**

**May 13, 2022**

This Addendum No. 2 ("Addendum") is dated the date set forth above and modifies certain Bidding Documents issued by the Port of Stockton ("Port") in connection with the Port's **RAPID RESPONSE BOAT LAUNCH Contract No. 8-21-1**. All capitalized terms not otherwise defined herein shall have the meanings provided in the Bidding Documents. There are no other amendments to the Bidding Documents other than those which are expressly contained in this Addendum.

---

**DIRECTIVES**

1. The Rapid Response WDID number is 5B39CR00360.
2. Contractor to provide sandbags continuously around laydown area on all sides for run off protection. Sandbag line shall be 2 rows tall (stacked). Length = 1,155 LF.
3. Barbed wire will not be required on the temporary fence.
4. Project environmental in-water turbidity testing will be performed by the Port Representative. Contractor to follow permit requirements.
5. Replace Plan Sheet PH-1 (2 of 21) with new.
6. Replace Plan Sheet D-1 (4 of 21) with new.
7. Replace Plan Sheet C-1 (6 of 21) with new.
8. Replace Plan Sheet E2 (21 of 21) with new.
9. Add Bid Item No. 22 "Saw Cutting", Unit = LF, Estimated Quantity = 170.
10. Add Bid Item No. 23 "AC Trench Paving", Unit = SF, Quantity = 6.
11. Add Bid Item No. 24 "Concrete Trench Paving", Unit = SF, Quantity = 95.
12. Add Bid Item No. 25 "Sandbag Protection", Unit = LF, Quantity = 1,155.

13. A "RoRo" ship will need to make use of Berth 9 toward the end of July. As such, the Contractor may need to move the yard and/or fence in July or August to allow the ship to be unloaded. A revised drawing of the temporary fence and construction laydown area has been provided.
14. After Notice of Intent to Award is issued, Contractor shall provide preliminary required project submittals including in-water steel shop drawings and gangway hinge by June 22<sup>nd</sup>, 2022.
15. Contractor to anticipate pre-construction meeting on June 1<sup>st</sup>, 2022.
16. It is the intention to have Notice to Proceed and Mobilization on June 22<sup>nd</sup>, 2022.

---

### **ATTACHMENTS**

- Per Directives 2 and 13, Revised Sheet PH-1
- Per Directive 6, Revised Sheet D-1
- Per Directive 7, Revised Sheet C-1
- Per Directive 8, Revised Sheet E2
- Per Directives 9-12, Revised Bid Form Document 00400

---

## **ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM NO. 2 FOR THE PORT OF STOCKTON RAPID RESPONSE BOAT LAUNCH – Contract No. 8-21-1**

Please sign and return this page only via email to [jdias@stocktonport.com](mailto:jdias@stocktonport.com) to acknowledge receipt of Addendum No. 2 for this Project consisting of these 2 pages plus all Attachments listed in Attachments section of this Addendum.

x \_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Company Name

END OF DOCUMENT