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STOCKTON PORT DISTRICT 
SIMMONS ISLAND HABITAT RESTORATION PROJECT 

 

ADDENDUM NO. 1 
June 18, 2026 

 

This Addendum No. 1 ("Addendum") is dated the date set forth above and modifies certain Request for 
Proposal (RFP)  Documents issued by the Stockton Port District {"Port") in connection with the Port's 
SIMMONS ISLAND HABITAT RESTORATION PROJECT.  All capitalized terms not otherwise defined herein 
shall have the meanings provided in the RFP. There are no other amendments to the RFP other than those 
which are expressly contained in this Addendum.  
 

 
DIRECTIVES: 

D1. Bids shall be received at the Port’s Administration Building located at 315 Fyffe 
Avenue, Stockton, CA  95203. 

 
D2. Replace Document 00200 Instructions to Bidders, with the attached.  Item 2 has been 

revised as follows: 
2. CONTACT INFORMATION:  Sealed Bids shall be received at Port’s Administration 
Building lobby located at 2201 West Washington Street 315 FYFFE AVENUE, 
Stockton, California 95203.  The telephone number for Port is (209) 946-0246.  

 
D3. Replace the following drawing with the revised attached version: 

Sheet No. Drawing No. Description of Revision 
3 G-3 Eastward access route removed 

 
D4. The presentation slides from the pre-bid meeting are included with this addendum as 

an attachment for informational purposes. 
    
D5. CLARIFICATION – CONSTRUCTION WORK WINDOW:  The required construction period for 

this project is July 1 through September 30, as specified in the Contract Documents. 
Construction activities may commence once all applicable pre-construction requirements 
have been completed. Information discussed during the pre-bid meeting referenced 
seasonal biological and botanical survey requirements and the permit-authorized work 
window, which extends through October 31. The permit-authorized work window does not 
modify or extend the contractually required construction period. The September 30 
construction completion requirement reflects site operational constraints, including the 
Rich Island Duck Club's seasonal water management activities. Contractors are responsible 
for scheduling survey completion, mobilization, and construction activities as necessary to 
achieve completion by September 30. 
 

D6. Exhibit F has been revised as follows. Delete strikeout text and add underlined text:   
1.1.1 Substantial Completion                September 3020, 2026   
 

D7. A voluntary site visit will be held on June 19, 2026, at 11 AM PST. A representative from 
the Port and the Rich Island Duck Club will meet interested bidders at the Grizzly Island 
Wildlife Area.  
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D8. Solicitation schedule has been modified as shown below extending the question 
submittal deadline to June 22, 5:00 PM PST, with final response addendum release to 
occur no later than June 24, 2026. 

 

 
 
 
Q & A: 

Q1. Will office at the worksite be required as stated in Section 10 of the General Conditions? 
RESPONSE:   An office at the worksite will not be required per Special Provisions Attachment A, 
Paragraph 15-1.01 General. 
 
Q2. Division 1 Section 1.1.14, Division II Section 13-4.03H of the special provisions states that 

grading and planting activities are to be completed by September 30, 2026. Exhibit F also 
states that Substantial Completion by September 20, 2026. 

RESPONSE:  Grading and planting activities are to be completed by September 30, 2026. See 
Directives 5 and 6.      

 
Q3. Section 15 States heavy equipment will not be permitted as part of the proposed project 

due to restricted levee load capacity. Please specify the weighted load capacity of the 
levee.  If transport vehicles are unable to unload equipment at the site due to weight, or any 
other reason, where is the contractor able permitted to unload equipment? 

RESPONSE:   The load capacity of the levee has not been determined. Access for mobilization of all 
equipment shall be coordinated with the Port and the Rich Island Duck Club.  Based on discussions 
with the Duck Club, it is anticipated that Contractors will be allowed to unload equipment from 
transport vehicles at designated access areas that include the Grizzly Island hunter check-in station 
as well as the intersection where Noyce Slough Road meets the levee. 
 
Q4. You mentioned during the pre-bid conference that you would consider scheduling an in-

person site visit for interested bidders. I was wondering if you’ve determined a day for this 
site visit yet. 

RESPONSE:   A voluntary site visit will be held on June 19, 2026, at 11 AM PST. A representative from 
the Port and the Rich Island Duck Club will meet interested bidders at the Grizzly Island Wildlife Area. 

 
Q5. What is the last date for pre-bid questions? 
RESPONSE:   See Directive 8 (D8) for schedule change:  Question submittal deadline extended to 
June 22, 5:00 PM PST, with final response addendum release to occur no later than June 24, 2026.  
 
Q6. It was said at the pre-bid meeting the contractor is to stockpile existing peat material then 

complete the earthwork grading and then spread stockpiled peat for the final surface layer.  
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The grading cross section provided do not indicate the location or depth of the existing peat 
material.  Please tell the contractor the volume of peat material we are expected to handle. 

RESPONSE: Response to be provided in Addendum 2.  
 
Q7. Are there any permit fees that the contractor will be responsible for paying. If so, please tell 

the contractor cost of each permit. 
RESPONSE:  Per Special Provision Section 5-1.20B, the Contractor is responsible for payment of 
fees associated with Contractor-obtained permits, including Grading and National Pollution 
Discharge Elimination System (NPDES) permits. The Contractor shall estimate anticipated costs for 
Contractor-obtained permits.  
 
Q8. Are there any weight restrictions for the entrance levee road? If so, please tell the contractor 

details of weight and size restriction.  
RESPONSE: Weight and equipment size restrictions for the entrance levee road have not been 
determined. The Contractor shall assess weight and size restrictions to their own satisfaction when 
preparing their bid. 
 
Q9. Per 20-3.01B(2)(b)(vi) Salvage Plants, the contractor is to place salvaged rootball plants. How 

many rootball plants is the contractor to salvage? 
RESPONSE: Salvaged plant quantities are included in the Plant Schedule on Sheet 31 of 32, DWG L-
5. All plants with the size listed as “See Remarks” are to be salvaged to the extent practicable in the 
quantities shown in the Plant Schedule. 
 

Refer to Special Provisions Sections 20-1.03C(2) and 20-3.01B(2)(b)(vi) for salvage and replanting 
requirements. If the Contractor is unable to salvage sufficient plant quantities, the Contractor shall 
procure and install the remaining quantities shown in the Plant Schedule. 
 
Q10. Note 13 on plan sheet G-2 says the contractor is to coordinate irrigation with the duck club. 

Is the duck club responsible for the irrigation?  There is no other mention of irrigation in the 
plans or specifications.  What is expected of the contractor as it relates to irrigation?   Is there 
a maintenance period? How long? 

RESPONSE: This Project does not include Contractor-furnished permanent or temporary irrigation. 
Note 13 requires the Contractor to coordinate with the Port and Duck Club regarding site water 
management and water level conditions prior to planting. Per Project Manual, Special Provisions 
Section 20-3.01B(2)(b)(vi), installation of salvaged rootballs should occur near the time of annual 
flooding of the site and be coordinated with the Port and Duck Club. 

 

The habitat restoration monitoring and maintenance program will be initiated and coordinated by the 
Port separately after the Project has been fully implemented. However, Special Provisions Section 
21-2.01F(2), requires seeded areas to have uniform growth with no bare spots over 1 square foot at 
provisional acceptance, and areas failing to establish within 90 days after germination or one 
growing season, whichever is longest, must be reseeded at the original rate. To support 
establishment of seeded areas, the Contractor shall coordinate with the Port and Duck Club to 
maintain site water management and seasonal water level conditions during implementation. See 
Plant Schedule on DWG L-5 for target inundation frequency for each plant species.  
 
Q11. Please tell the contractor how we can visit the site before July 1st, 2026. 
RESPONSE:  A voluntary site visit will be held on June 19, 2026, at 11 AM PST. A representative from 
the Port and the Rich Island Duck Club will meet interested bidders at the Grizzly Island Wildlife Area.
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Q12. On sheet G-2, construction sequence note #13 indicates that coordinate irrigation with the 

duck club. Irrigation must be available to the planting area prior to planting. However, there 
is no irrigation plan as well as irrigation bid item for the project. Please confirm that no 
irrigation system/hand watering is required for the planting/hydroseeding area. Otherwise, 
please advise. 

RESPONSE: See Question 10 response. 
 
Q13. A site visit is scheduled for June 19th @ 11:00am. The last day for RFI question also June 19th. 

Can the last day for question be extended to end of day June 22nd in case the site visit creates 
additional questions?   

RESPONSE:   See Directive 8 (D8) for schedule change:  Question submittal deadline extended to 
June 22, 5:00 PM PST, with final response addendum release to occur no later than June 24, 2026.  
 

 
 
ATTACHMENTS: 

• Directive 2: Document 00200 Instructions to Bidders 

• Directive 3: Drawing Sheet 3, Drawing G-3, eastward access route removed 

• Directive 4: Presentation slides 

 

 

RETURN     THIS  PAGE TO ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 1 
FOR THE PORT'S SIMMONS ISLAND HABITAT RESTORATION PROJECT 
 
Please sign and return this page only via email to procurement@stocktonport.com to acknowledge 

receipt of Addendum No. 1 for this solicitation consisting of these four (4) pages and all attachments 

listed in the Attachments section above. 

 
x 

Signature Date 
 
 

        
 

Printed Name 
 
 
 

 

Company Name 
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