Project No. 220002

DOCUMENT 00400
BID FORM
TO THE PORT OF STOCKTON

THIS BID IS SUBMITTED BY:

McGuire and Hester

Re:

(Contractor Name)

Port of Stockton, Simmons Island Habitat Restoration Project, Project Number 220002

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with the Port
of Stockton (Port), in the form included in the Contract Documents, Document 00520 (Agreement), to
perform and furnish all Work as specified or indicated in the Contract Documents for the Contract Sum and
within the Contract Time indicated in this Bid and in accordance with all other terms and conditions of the
Contract Documents.

Bidder accepts all of the terms and conditions of the Contract Documents, Document 00100 (Notice Inviting
Bids), and Document 00200 (Instructions to Bidders), including, without limitation, those dealing with the
disposition of Bid Security. This Bid will remain subject to acceptance for 90 Days after the day of Bid

opening.
In submitting this Bid, Bidder represents:

(a) Bidder has examined all of the Contract Documents and the following Addenda (receipt of all of
which is hereby acknowledged):

Addendum Number Addendum Date Sig ture # Bidder

ONE June 18, 2026 0\~ ~

TWO June 24,2026 |V "4 [l

/4

(b) Bidder acknowledges receipt of Pre-Bid Conference minutes, if any.

(©) Bidder has visited the Site and performed all tasks, research, investigation, reviews, examinations,
and analyses and given notices, regarding the Project and the Site, as set forth in Document 00520
(Agreement), Article 5.

(d) Bidder has given Port prompt written notice of all conflicts, errors, ambiguities, or discrepancies
that it has discovered in or among the Contract Documents and as-built drawings and actual
conditions, and the written resolution thereof through Addenda issued by Port is acceptable to
Contractor.

All Bid items, including lump sums and additive bid items, must be filled in completely. Bid items are
described in Section 10110 (Special Provisions) and the Caltrans Standard Specifications. Quote in figures
only, unless words are specifically requested.
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Project No. 220002

BASE BID ITEMS:

o ITEM DESCRIPTION ESTIMATED QUANTITY | UNIT | PRICE |ITEM TOTAL
1 | Mobilization 1 LS “‘!)%/000’(‘ Q’HM' UD
2 | Surveying 1 Ls  MW,000 imj o 00
3 | Barthwork 1 s (YoM ‘W'DO/ 0d-I\
4 | Clearing and Grubbing 1 s AN “q‘ﬁm,w
5 Salvaging Plants 1 LS l‘b‘[ ﬁm«(ﬂ) \“M,ﬁ(ﬂ‘ m
6 | Mowing Pickleweed 1 LS hm R Q{(ll,aﬂ-ﬂ\
7 | Mulch 723 cy kﬂ(}m ¢ \)lﬂl“ M
8 Upland Hydroseed Mix 10 AC *\6,0 Wl’b “‘5:)] (AX). m
9 ﬁxﬁhﬂ ransitional Wetland Hydroseed 8 AC I“n( Y N “q\l/ g -
10 | Plugs 505 700 ea  [§U0-00 ] LH,M)M)
1 zzr:gg‘rary Erosion and Sedimentation | LS pmm.w %M.\m

Total Base Bid Items 1-11: “3 S\Mm W

Total Base Bid Price: ‘W\YC( N\\\W{\ 2149 h\f\ﬂdrf‘d C\qh\(m MWINY Ana
e N en, T

ADDITIVE BID ITEMS:

I;%’f’ ADDITIVE ITEM DESCRIPTION ESTIMATED QUANTITY | UNIT | PRICE |ITEM TOTAL
12 | Scarify Subsoil (Additive Bid Ttem) 50,000 SF l‘() ) % \7,500' 00
13 | Soil Amendments (Additive Bid Item) 1,000 cy Q\\N-\W E\\)M\)\}N

Low Wetland Plant P ¢
14| :::ﬁﬁfe ;“i i ::1) rocuremen 600 EA %5““ %3} 0%0‘)

This amount shall constitute full compensation for furnishing all labor, materials, apparatus, facilities,
transportation, tools, equipment, bonds, and insurance for performance of all the work contemplated and
embraced in this contract, and for all risks of every description connected with the work, and for well and
faithful completing the work and the whole thereof in the manner and according to the Contract Documents
and the requirements of designated Port Project representative.

Discrepancies between the words and numbers will be resolved in favor for the words.
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Project No. 220002

5. Selection of Apparent Low Bidder: The undersigned acknowledges that the Apparent Low Bidder will be the
Bidder submitting the lowest combination of Bid Items 1 — 11 above, based on the assumptions (if any) set
forth in Item 4 above.

6. Subcontractors for work included in all Bid items are listed on the attached Document 00430 (Subcontractors
List).

7. The undersigned Bidder understands that Port reserves the right to reject this Bid.

8. If written notice of the acceptance of this Bid, hereinafter referred to as Notice of Award, is mailed or

delivered to the undersigned Bidder within the time described in Paragraph 2 of this Document 00400 or at
any other time thereafter before it is withdrawn, the undersigned Bidder will execute and deliver the
documents required by Document 00200 (Instructions to Bidders) within the times specified therein. These
documents include, but are not limited to, Document 00520 (Agreement), Document 00610 (Construction
Performance Bond), Document 00620 (Construction Labor and Material Payment Bond), and Document
00821 (Insurance and Indemnification).

9. Notice of Award or request for additional information may be addressed to the undersigned Bidder at the
address set forth below.
10. The undersigned Bidder herewith encloses cash, a cashier’s check, or certified check of or on a responsible

bank in the United States, or a corporate surety bond furnished by a surety authorized to do a surety business
in the State of California, in form specified in Document 00200 (Instructions to Bidders), in the amount of
ten percent (10%) of the Total Bid Price and made payable to “Port of Stockton.”

11. The undersigned Bidder agrees to commence Work under the Contract Documents on the date established in
Document 00700 (General Conditions) and to complete all Work within the time specified in Document
00520 (Agreement). The undersigned Bidder acknowledges that Port has reserved the right to delay or modify
the commencement date. The undersigned Bidder further acknowledges Port has reserved the right to perform
independent work at the Site, the extent of such work may not be determined until after the opening of the
Bids, and that the undersigned Bidder will be required to cooperate with such other work in accordance with
the requirements of the Contract Documents.

12. The undersigned Bidder agrees that, in accordance with Document 00700 (General Conditions), liquidated
damages for failure to complete all Work in the Contract within the time specified in Document 00520
(Agreement) shall be as set forth in Document 00520 (Agreement).

13. The names of all persons interested in the foregoing Bid as principals shall be listed below in Item 14.

14. Any Bid item may be deleted from the Work and Contract Sum, in total or in part, prior to or after award of
Contract without compensation in any form or adjustment of other Bid items or prices therefore. Addition or
deletion of Work will be paid or deducted based on unit cost.

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, give the legal name of
corporation, state where incorporated, and names of president and secretary
thereof: if a partnership, give name of the firm and names of all individual
copartners composing the firm; if Bidder or other interested person is an
individual, give first and last names in full.

NAME OF BIDDER: McGuire and Hester

Licensed in accordance with an act for the registration of Contractors, and with license number:

95879 Expiration; 1 /30/27
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Project No. 220002

California Brock N. Grunt, President
(Place of Incorporation, if Applicable) (Principal)

Kevin P. Hester, VP/Secretary
(Principal)

I certify (or declare) under penalty of perjury under the laws of the St%lifom'p at the foregoing is true and correct.
Mt ) bﬁ

/ "~ “{Signature of Bidder) McGuire and Hester
Travis O'Connor, VP/Chief Estimator

NOTE: If Bidder is a corporation, set forth the legal name of the corporation together with the signature of the officer

or officers authorized to sign contracts on behalf of the corporation. If Bidder is a partnership, set forth the name of the

firm together with the signature of the partner or partners authorized to sign contracts on behalf of the partnership.

Business Address: 1016 North Market Blvd, Suite 20

Sacramento, CA 95934

Contractor’s Representative(s): Travis O'Connor, VP/Chief Estimator
(Name/Title)

Brock N. Grunt, President
(Name/Title)

Brock N. Grunt, President

Officers Authorized to Sign Contracts: Bruce W. Daseking, Vice President
ame/Title)

Louis D. Roessler, VP/CFO
Kevin P. Hester, VP/Secretary

(Name/Title)
Telephone Number(s): (916) 372-8910
(Area Code) (Number)
(Area Code) (Number)
Contact Email address(es): sacestimating@mcguireandhester.com
(Email)
(Email)
Date of Bid: July 1, 2026
(Date)
END OF DOCUMENT
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Project No. 220002

DOCUMENT 00411
BOND ACCOMPANYING BID
KNOW ALL BY THESE PRESENTS:
That the undersigned McGuire and Hester ,
(Name of Contractor)
as Principal and the undersigned as Surety are held and firmly bound unto the Stockton Port District, (“Port”), as
obligee, in the penal sum of _Ten Percent (10%) of the Aggregate Amount of said Principals Base Bid Dollars
(8§ —————) lawful money of the United States of America being at least ten percent (10%) of the aggregate
amount of said Principal McGuire and Hester ’s base Bid, for

the payment of which, well and truly to be made, we bind ourselves, our successors, executors, administrators, and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the said Principal is submitting a Bid for Port Project Number 220002, STOCKTON PORT
DISTRICT, SIMMONS ISLAND HABITAT RESTORATION PROJECT.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Bid submitted by the said Principal be
accepted and the Contract be awarded to said Principal and said Principal shall within the required periods enter into
the Contract so awarded and provide the required Construction Performance Bond, Construction Labor and Material
Payment Bond, insurance certificates, and all other endorsements, forms, and documents required under Document
00200 (Instructions to Bidders), then this obligation shall be void, otherwise to remain in full force and effect.

IN WITNESS WHEREOQF, the above bounden parties have executed this instrument this _15th  day of

June , _ 2026
(Month) (Year)
McGuire and testgr Travis O'Connor
D VP/Chief Estimator

(Corporate Seal) By 4

V i " SE R o Principal

By Western Surety Company
Surety
(Corporate Seal) By %/”_’f/
Yvonne Roncagliolo, Attorney in Fact
END OF DOCUMENT

Stockton Port District Bond Accompanying Bid
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California )
County of __Sacramento )
on June 22, 2026 before me, __Mabel Cater, Notary Public
Date Here Insert Name and Title of the Officer
Personally appeared Travis O'Connor
Namef(s) of Signer(s}

who proved to me on the basis of satisfactory evidence to be the person)) whose namelX) is/ (¢ subscribed to
the within instrument and acknowledged to me that he XPDEXNX executed the same in hisRXRKeX authorized
capacity{g€), and that by his/X&¢Xéir signature{) ontheinstrumentthe person{X), or the entity upon behalf of
which the person(} acted, executed the instrument.

| certify under PENALTY OF PERJIURY under the laws of the
State of California that the foregoing paragraph is true and

correct.
Notary Pubiic - California WITNESS my han C'al eal '
Alameca County 2
Commission # 2480800 m/)
My Comm. Expires Feb 28, 2028 Signature
Signature of Notary Public
Place Notary Seal Above
OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document Bid Bond Document Date 6/15/2026
Number of Pages Signer(s) Other Than Named Above

Capacity(ies) Claimed by Signer(s)

signer's Name _Travis O'Connor i Signer's Name

K] corporate officer—Title(s)VP/Chief Estimator [X] corporate Officer—Title(s)

[Clrartner  [JLimited []General Cleartner  [Juimited [lGeneral
[Jindividual [[] Attorney in Fact Jindividual ] Attorney in Fact
[JTrustee ] Guardian or Conservator OTtrustee ] Guardian or Conservator
O Other D Other

Signer Is Representing ___McGuire and Hester  signer Is Representing

©2014Nat|onalNotarvAssocuatlon °* WWW. NatlonalNotarv org ¢ 1-800-USNOTARY {1 -800-876- 6827) Item #5907
McGUIRE AND HESTER




CALIFORNIA ACKNOWLEDGMENT CIVIL CODE § 1189

A notaty public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of Contra Costa

On b “ |5 ZO 2l before me, Christina Parsons, Notary Public
Date Here Insert Name and Title of the Officer

Yvonne Roncagliolo

personally appeared

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/thay executed the same in his/her/their
authorized capacity(ies), and that by his/her/Aheir signature{sy on the instrument the person(s}, or the entity
upon behalf of which the person(s} acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
CHRISTINA PARSONS laws of the State of California that the foregoing

Notary Public - California i paragraph is true and correct.

Contra Costa County
Commission # 2479548
My Comm. Expires Feb 10, 2028

WITNESS my hand and official seal.

o (WP OW20YY

Place Notary Seal and/or Stamp Above Signature of Notary Public
OPTIONAL
Completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.
Description of Attached Document
Title or Type of Document:

Document Date: Number of Pages:
Sigher(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)
Signer's Name: _Yvonne Roncagliolo 's Name:
O Corporate Officer — Title(s): O Corpora
0 Partner — 0O Limited O General O Partner — O

cer — Title(s):
ed O General

O Individual R Attorney in Fact O Individual Attorney in Fact

a Trustee O Guardian or Conservator O Trustee an or Conservator
a Other: O Other:

Signer is Representing: Signer is Representing: GO

©2018 National Notary Association
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Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its
principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Charles R Shoemaker, Kathleen West, Kelly Holtemann, Mark M Munekawa, Nerissa S Bartolome, Yvonne Roncagliolo, Patrick R
Diebel, Karen Rhodes, Valerie Takeuchi, Erica Li, Christina Parsons, Zachary V Overbay, Andrew S Holloway, Rossio Polio, Lucy M
Dunham, Christopher M Howell, Nathalia P Sholl, Jacquelin Muro Silva, Keith Lovitt, Individually

of San Francisco, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds,
undertakings and other obligatory instruments of similar nature
- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney,
pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attoney is made and executed pursuant to and by authority of the Authorizing By-Laws and Resolutions printed at the bottom of this page, duly
adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on
this 24th day of February, 2026.
LRy WESTERN SURETY COMPANY

()
& o“'%\';\""
2

S
;:*.\ SE AV F
.vq);n\'_ ,ﬁg«’? Sty
/ " Larry Kasten, Vice President
State of South Dakota }
County of Minnehaha

On this 24th day of February, 2026, before me personally came Larry Kasten, to me known, who, being by me duly sworn, did depose and say: that he resides in the
City of Sioux Falls, State of South Dakota; that he is a Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that
he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of
Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires K. WALSH

December 4, 2031 @ m &nimou‘ ?/ w
s
A\

CERTIFICATE

1, Paula Kolsrud, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and
further certify that the By-Laws and Resolutions of the corporation printed below this certificate are still in force. In testimony whereof I have hereunto subscribed my

name and affixed the seal of the said corporation this 15th day of June, 2026.
fﬁﬂ? WESTERN SURETY COMPANY

%
) 4':“}% Gt Yolorud
% SE AV /X
*e%p—h@ Paula Kolsrud, Assistant Secretary

Authorizing By-Laws and Resolutions

K. Walsh, Notary Public

Ty,

WL
£S

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY
This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by
the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any
Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or
undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other
obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

This Power of Attomey is signed by Larry Kasten, Vice President, who has been authorized pursuant to the above Bylaw to execute power of attorneys on behalf of
Western Surety Company.

This Power of Attomey may be signed by digital signature and sealed by a digital or otherwise electronic-formatted corporate seal under and by the authority of the
following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 27 day of April, 2022:

“RESOLVED: That it is in the best interest of the Company to periodically ratify and confirm any corporate documents signed by digital signatures and to ratify and
confirm the use of a digital or otherwise electronic-formatted corporate seal, each to be considered the act and deed of the Company.”

Go to www.cnasurety.com > Owner / Obligee Services > Validate Bond Coverage, if you want to verify bond authenticity. HGGUIRE RND HESTER

Form F4280-6-2023



Project No. 220002

DOCUMENT 00420

BIDDER REGISTRATION FORM

INSTRUCTIONS
In order to register to undertake work for the Stockton Port District, Bidder must:
1) Fill out this registration form completely; do not Ieave blanks.

2) Provide certificates of insurance or a letter evidencing coverage complying
with Paragraph 2.01of Document 00700 (General Conditions).

INDEPENDENT CONTRACTOR REGISTRATION
Contractor’s License # 95879

Date: __July 1, 2026 Fed LD.# 94-1074934

Full Corporate Name of Company: _McGuire and Hester

Street Address: 1016 North Market Blvd, Suite 20, Sacramento, CA 95934

Mailing Address: 1016 North Market Blvd, Suite 20, Sacramento, CA 95934

Phone: __(916) 372-8910 Fax: (510) 562-5210

Name of Principal Contact: __1ravis O'Connor, VP/Chief Estimator

Type of Business: Sole Proprietor Partnership
Non-Profit 501(c)(3) X Corporation
other (please explain:

INSURANCE

Commercial General Liability:

Carrier: EXxecutive Risk Indemnity Inc.

Address: 15 Mountain View Road, Warren, NJ 07059

Phone and Fax: 908-803-2000 and 908-903-3805

Policy Number: 54303064

Automobile Liability:

Carrier: Federal Insurance Co

Address: 15 Mountain View Road, Warren, NJ 07059

Phone and Fax: 908-903-2525 and 908-903-3805

Policy Number: 54303063

Stockton Port District Bidder Registration Form

Simmons Island Habitat Restoration Project 00420- 1
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Project No. 220002
Workers Compensation:
Carrier: Ace American Insurance Co.
Address: 15 Mountain View Road, Warren NJ 07059
Phone and Fax: 908-903-2525 and 908-903-3805

Policy Number: 54303065
Policy Limits: $ $1 ,OO0,000 E.L. Each Accident

AM. Best Rating: A++ XV

Professional Liability:

Carrier: Berkley Assurance Company

Address: 7233 East Butherus Drive, Scottsdale, AZ 85260
Phone and Fax: 480-951-0905 and 480-281-0910

Policy Number: PCAB-5028338-0725

Policy Limits: $ $2,000,000

AM. Best Rating: A+ XV

Contractors Pollution Legal Liability:
Carrier: Berkley Assurance Company

Address: 7233 East Butherus Drive, Scottsdale, AZ 85260
Phone and Fax: 480-951-0905 and 480-281-0910

Policy Number: PCAB-5028338-0725

Policy Limits: § _$5,000,000 Occ Limit

AM. Best Rating: A+ XV

BIDDER CERTIFIES, UNDER PENALTY OF PERJURY, THAT THE COST OF ALL
INSURANCE IS INCLUDED IN THE BID AMOUNT, THE FOREGOING INFORMATION IS CURRENT
AND ACCURATE AND AUTHORIZES THE STOCKTON PORT DISTRICT, AND ITS AGENTS AND
REPRESENTATIVES T{ OBTAIN A CREDIT REPORT AND/OR VERIFY ANY OF THE ABOVE

INFORMATI@N. e ;

£

ATURE Travis O'Connor, VP/Chief Estimator / McGuire and Hester

July 1, 2026
DATE

Stockton Port District Bidder Registration Form

Simmons Island Habitat Restoration Project 00420- 2 N
MCGUIRE ANDHESTER



Project No. 220002

SAFETY EXPERIENCE

The following statements as to the Bidder’s safety experience are submitted with the Bid, as part thereof, and
the Bidder guarantees the truthfulness and accuracy of all information.

1. List Bidder’s interstate Experience Modification Rate for the last three years.

2023 128 [2@4 1.14 [2@5 0.93

2. Use Bidder’s last year's Cal/OSHA 200 log to fill in the following number of injuries and illnesses:
a. Number of lost workday cases 1
b. Number of medical treatment cases 2
c. Number of fatalities Y

3. Employee hours worked last year 1,138,943

4. State the name of Bidder’s safety engineer/manager: Wesley Murer

Attach a resume or outline of this individual's safety and health qualifications and experience.

I CERTIFY, UNDER PENALTY OF PERJURY, THAT THE FOREGOING INFORMATION IS
CURRENT AND ACCURATE AND I AUTHORIZE THE STOCKTON PORT DISTRICT, AND ITS
AGENTS AND REPRESENTATIVES TO OBTAIN A CREDIT REPORT AND/OR VERIFY ANY OF THE

ABOVE INFORMATION.

[BIDDER’S NAME]

%67 D /

"~ Signature McGuire and Hester

its: _ Travis O'Connor, VP/Chief Estimator

Title
Date: JU|y 1 y 2026
END OF DOCUMENT
Stockton Port District Bidder Registration Form
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EDUCATION
Sacramento State University

CERTIFICATIONS

CHST Certification #C2157
OSHA 500 Trainer

OSHA 502 Trainer

OSHA Mining and Tunneling
Safety Representative

OSHA Mining and Tunneling
Gas Tester

40hr Hazardous Waste
SWPPP Practitioner

SWPPP Developer

Traffic Control Supervisor
Traffic Control Technician
First Aid, CPR, AED Trainer
Crane Rigger and Signal
Person Trainer

OSHA Forklift, Scissor lift, and
Extendable Boom Lift Trainer

SKILLS

Identifying and
Communicating Hazards
Knowledge of Regulatory
Organizations

Excellent communication
skills with employees, clients,
and partners

Gathering and iInterpreting
Data

Recent Noteworthy Projects
Ethics and Accountability

WES MURER

Safety Manager
Office: 510-632-7676

wmurer@mecguireandhester.com

“The success of our IIPP and safety programs can be seen
by our significantly decreasing EMR over the years and the
fact that we have gone over 2 years without an OSHA lost
time incident and over 6 months without an OSHA
recordable incident.” - Wesley Murer

SUMMARY

Our Safety Manager is dedicated to achieving zero accidents
and zero missed work. Wesley ensures that every worker he
contacts is equipped to do their job safely. He brings 22 years of
construction safety and regulatory experience and 5 years of
construction field experience.

With open communication and support from Executive and
Project Management, Wesley's oversight ensures that our
workforce is well-trained and complies with all site sofety
protocols detailed in our Code of Safe Practices and lIPP, which is
strictly enforced on every project. These extraordinary efforts
protect not only our workers but all those involved in and around
the project.

ROLES & RESPONSIBILITIES

e Oversight of the safety program for Harbor Linx and all
subsidiary companies.

e Development and execution of health and safety plans
according to legal guidelines.

e Preparation and enforcement of policies that establish a
culture of health and safety.

e Ongoing developmental and procedural training to ensure a
qualified workforce prepared for advancement.

REFERENCES

Mark Stacy Tad Sampson, PE
Marques General Engineering Resident Engineer D3
530.304.24N Caltrans
Mes@mge-ca.com 916.799.4858

Tad.sampson@dot.gov.ca

MCGUIRE ANDHESTER



Project No. 220002

DOCUMENT 00430
SUBCONTRACTORS LIST

Bidder submits the following information as to the subcontractors Bidder intends to employ if awarded the Contract.

Full Name of Subcontractor and Description of Work: Subcontractor’s License No.
Address of Mill or Shop Reference To Bid Items

UM 4 PSQIACT 1A yaniced T3
AN LM
1.0 b0 104 R, cn 573 |0 T wetbind

(Bidder may attach additional sheets if necessary)

END OF DOCUMENT

Stockton Port District Subcontractors List
Simmons Island Habitat Restoration Project 00430- 1
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Project No. 220002

DOCUMENT 00430
SUBCONTRACTORS LIST

Bidder submits the following information as to the subcontractors Bidder intends to employ if awarded the Contract.

Full Name of Subcontractor and Description of Work: Subcontractor’s License No.
Address of Mill or Shop Reference To Bid Items

(Bidder may attach additional sheets if necessary)

END OF DOCUMENT

Stockton Port District Subcontractors List

Simmons Island Habitat Restoration Project 00430- 1
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Project No. 220002

DOCUMENT 00481

NON-COLLUSION AFFIDAVIT

PUBLIC CONTRACT CODE §7106
NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

STATE OF CALIFORNIA )
} ss.
COUNTY OF Sacramento )
Travis O'Connor , being first duly sworn,
(Name of Principal of Bidder)
deposes and says that he or she is VP/Chief Estimator
(Office of Affiant)
of McGuire and Hester , the party
(Name of Bidder)

making the foregoing Bid, that the Bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the Bid is genuine and not collusive or sham;
that Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham Bid, and has
not directly or indirectly colluded, conspired, connived or agreed with any bidder or anyone else to put in a sham
Bid, or that anyone shall refrain from bidding, and that the Bidder has not in any manner, directly or indirectly,
sought by agreement, communication or conference with anyone to fix the Bid price of Bidder or any other bidder,
or to fix any overhead, profit or cost element of the Bid price, or of that of any other bidder, or to secure any
advantage against the Stockton Port District, or anyone interested in the proposed contract; that all statements
contained in the Bid are true; and further, that Bidder has not, directly or indirectly, submitted its Bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not
pay, any fee to any corporation, partnership, company association, organization, Bid depository, or to any member
or agent thereof to effectuate a collusive or sham Bid.

Executed under penalty of perjury under the laws of the State of California:

McGuire and Hester

Kevin P. Hester, VP/Secretdry cipal) Travis O'Connor, VP/Chief Estimator

Subscribed and sworn before me

This day of ,20

Notary Public of the State of SEE ATTACHED

In and for the County of
My Commission expires / (Seal)

NOTE:

If Bidder is a partnership or a joint venture, this affidavit must be signed and swomn to by every
member of the partnership or venture.

Stockton Port District Non-Collusion Affidavit
Simmons Island Habitat Restoration Project 00481- 1



Project No. 220002

NOTE: If Bidder [including any partner or venturer of a partnership or joint venture] is a corporation, this
affidavit must be signed by the Chairman, President, or Vice President and by the Secretary,
Assistant Secretary, Chief Financial Officer, or Assistant Treasurer.

NOTE: If Bidder’s affidavit on this form is made outside the State of California, the official position of
the person taking such affidavit shall be certified according to law.

END OF DOCUMENT

Stockton Port District Non-Collusion Affidavit
Simmons Island Habitat Restoration Project 00481-2 T T,
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OAI.IFORNIA JI.IIIA'I' Wl'l'l'l AFFIANT S'I' ATEMENT GOVERNMENT CODE § 8202

X See Attached Document (Notary to cross out lines 1-6 below)
LI See Statement Below (Lines 1-6 to be completed only by document signer]s], not Notary)

Signature of Document Signer No. 1 Signature of Document Signer No. 2 (if any)

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California Subscribed and swomn to (or affirmed) before me
County of _Sacramento on this __30th_day of _June 2026
by Date Month Year
1) Travis O'Connor
@and @) Kevin P. Hester )
Name(s) of Signer(s,
. M:EEL CATER 4 gnerts)
ta ! - i o N o
° 33,,,&':“%‘,:?”“’ ] proved to me on the basis of satisfactory evidence
Commission # 2480800 = to be the person(s) who appeared before me.
My Comm. Exoires Fab 28, 2028 o aﬂl)'o f
Signature \__/ / »\ L (X, —~
Signature of Notary Public
Seal
Place Notary Seal Above
OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Noncollusion Document Date:
Number of Pages Slgner(s) Other Than Named Above:

@2014 Natnonal Notary Assoclatlon www NatlonalNotary org 1-800-US NOTARY (1 -800-876-6827) ltem #5910

McGUIRE AND HESTER



Project No. 220002

DOCUMENT 00482

BIDDER CERTIFICATIONS

TO BE EXECUTED BY BIDDERS
The undersigned Bidder certifies to the Stockton Port District as set forth in sections 1 through 7 below.

1. STATEMENT OF CONVICTIONS

By my signature hereunder, I hereby swear, under penalty of perjury, that no more than one final,
unappealable finding of contempt of court by a Federal Court has been issued against Bidder within the past two
years because of failure to comply with an order of a Federal Court or to comply with an order of the National Labor
Relations Board.

2. CERTIFICATION OF WORKER’S COMPENSATION INSURANCE

By my signature hereunder, as the Bidder, I certify that I am aware of the provisions of Section 3700 of the
Labor Code which require every employer to be insured against liability for worker's compensation or to undertake
self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before
commencing the performance of the work of this Contract.

3. CERTIFICATION OF PREVAILING WAGE RATES AND RECORDS

By my signature hereunder, as the Bidder, I certify that I am aware of the provisions of Section 1773 of the
California Labor Code, which requires the payment of prevailing wage on public projects. Also, that the Bidder and
any subbidders under the Bidder shall comply with California Labor Code §1776, regarding wage records, and with
California Labor Code §1777.5, regarding the employment and training of apprentices. It is the Bidder’s
responsibility to ensure compliance by any and all subcontractors performing work under this Contract.

4. CERTIFICATION OF COMPLIANCE WITH PUBLIC WORKS CHAPTER OF LABOR CODE

By my signature hereunder, as the Bidder, I certify that I am aware of Sections 1777.1 and 1777.7 of the
California Labor Code and Bidder and Subcontractors are eligible to bid and work on public works projects.

5. CERTIFICATE OF NON-DISCRIMINATION

By my signature hereunder, on behalf of the Bidder making this Bid, the undersigned certifies that there
will be no discrimination in employment with regard to race, color, religion, gender, sexual orientation, age or
national origin; that all federal, state, and local directives and executive orders regarding non-discrimination in
employment will be complied with; and that the principle of equal opportunity in employment will be demonstrated
positively and aggressively.

6. CERTIFICATION REGARDING PREVIOUS DISQUALIFICATIONS

By my signature hereunder, I hereby swear, under penalty of perjury, that the below indicated Bidder, any
officer of such Bidder, or any employee of such Bidder who has a proprietary interest in such Bidder, has never been
disqualified, removed or otherwise prevented from bidding on, or completing a Federal, State, or local government
project because of a violation of law or a safety regulation except as indicated on the separate sheet attached hereto
entitled “Previous Disqualifications.” If such exceptions are attached, please explain the circumstances.

7. CERTIFICATION OF ADEQUACY OF CONTRACT AMOUNT

By my signature hereunder, as the Contractor, pursuant to Labor Code Section 2810(a), I certify that, if
awarded the Contract based on the undersigned’s Bid, the Contract will include funds sufficient to allow the
Contractor to comply with all applicable local, state, and federal laws or regulations governing the labor or services
to be provided. I understand that the Port will be relying on this certification if it awards the Contract to the
undersigned.

Stockton Port District Bidder Certifications
Simmons Island Habitat Restoration Project 00482- 1
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BIDDER:

Date: July 1 ,20[26]

Stockton Port District
Simmons Island Habitat Restoration Project

Project No. 220002

McGuire and Hester

(Signature)

Name: Travis O'Connor

(Print Name)
Its: VP/Chief Estimator
(Title)
END OF DOCUMENT
Bidder Certifications
00482-2
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Job No. 4971
Mace Blvd. Reconstruction

Project Name: Mace Blvd. Reconstruction
Project Address: Mace Blvd. Davis, CA

Project Description: The scope of work included the reconstruction of Mace Boulevard
between Redbud Drive and Cowell Boulevard. This entailed reconstructing bikeway
median curbs, pavement, excavation, curb and gutter, concrete flatwork, signage,
striping, and pavement markers to accommodate modifications to the bikeway and
travel lanes. At the intersection of Mace Boulevard and Cowell Boulevard, the signals
and pedestrian crossings were modified to improve access for bicycles and pedestrians.
Additionally, at the Mace Boulevard and San Marino intersection, the existing
Pedestrian Hybrid Beacon has been modified to accommodate an all-way stop and a
new pedestrian crosswalk.

Project Data:

Prime or Subcontractor: Prime

Percent Self Performed: 33%

Project Size (Gross Sq. Ft.): 250,000

Original Contract Amount: $2,199,590.00

Final Contract Amount: $2,174,317.00

Amount of Change Orders: ($25,273)

Start Date: 9/18/2023

Original Contract Completion Date: 11/30/2023
Extended Contract Completion Date: 11/30/2023
Actual Contract Completion Date: 11/30/2023

Owner: City Of Davis

¢ Contact: Dianna Jensen

e Email: djensen@cityofdavis.org

e Phone: (530) 747-5846
Inspector of Record:

e Contact: Ken Pearce

e Phone: (530) 681-7913

e Email: kpearce@cityofdavis.org

Design Team Info:

e Civil Engineer: City of Davis
o Contact: Melissa Marshall
o Phone: (530) 747-5846
o Email: mmarshall@cityofdavis.org
4971 — Mace Blvd. Reconstruction Page 1 of 1 McGuire and Hester

MCGUIRE ANDHESTER



Job No. 4878
Downtown Mobility Project

Project Name: Downtown Mobility Project
Project Address: Sacramento, CA

Project Description: In preparation for 92,000 SF of micro-surfacing, M&H removed
313 LF pipe, 187 road signs, 1600 CY of soil, 277 parking meters, and adjusted 132
manholes, 10 utility boxes, 119 valve boxes. We installed over 3000 LF of curb and
gutter and over 25,000 SF of concrete sidewalks with truncated domes. Striping,
fencing, furnishings, and delineators were installed to finalize the project.

Project Data:

e Original Contract Amount: $13,779,585
Final Contract Amount: $15,306,891
Amount of Change Orders: $1,527,306
Number of Change Orders: 8
Start Date: 3/13/2023
Original Contract Completion Date: 11/15/2024
Extended Contract Completion Date: 4/30/2025
Actual Contract Completion Date: 4/30/2025

Owner: City Of Sacramento

e Contact: Jose Ledesma
e Email: jledesma@cityofsacramento.org
e Phone: 916-600-7064

Design Team Info:
e Construction Manager: City Of Sacramento

o Contact: Phil Vulliet

o Phone: 916-808-5092

o Email: pvulliet@cityofsacramento.org
e Architect: Mark Thomas & Co.

o Contact: Aaron Silva

o Phone: 916-769-5952

o Email: asilva@markthomas.com

M&H Team Info:

e Project Manager: Armulfo Garcia Gutierrez
e Project Engineer: Brandon Wright

e Superintendent: Roger Krug

e Area Manager: Jeffrey Hoebel

4878 - Downtown Mobility Project - Sacramento  Page 1 of 1

McGuire and Hester
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Job No. 4817
Del Paso Blvd. Road

Project Name: Del Paso Blvd. Road Diet
Project Address: Del Paso Blvd. Sacramento, CA

Project Description: McGuire and Hester will perform roadway excavation and
grading, storm drain improvements, and concrete hardscape installation. The scope of
work includes subgrade stabilization, asphalt paving, striping, and utility adjustments.

Project Data:
e Prime or Subcontractor: Prime
Original Contract Amount: $2,356,380.00
Final Contract Amount: $2,296,515.00
Amount of Change Orders: ($59,865)
Start Date: 9/21/2022
Original Contract Completion Date: 5/31/2023
Extended Contract Completion Date: 5/31/2023
Actual Contract Completion Date: 5/31/2023

Owner: City Of Sacramento

e Contact: Avtar S. Banwait
e Email: abanwait@cityofsacramento.org
e Phone: 916.264.5685

Design Team Info:

e Civil Engineer: City Of Sacramento Public Works
o Contact: Judith Matsui
o Email: JMatsui-Drury@cityofsacramento.org

M&H Team Info:

¢ Project Manager: Scott Muhlbach
e Project Engineer: Brandon Wright
e Superintendent: Curtis Smith
s Area Manager: Jeffrey Hoebel
4817 — Del Paso Blvd. Road Page 1 of 1 McGuire and Hester
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Job No. 4932
Courtland Creek Restoration

Project Name: Courtland Creek Restoration
Project Address: Courtland Avenue, Oakland, CA

Project Description: Enhancing Urban Ecology and Recreational Spaces.
Rehabilitating Courtland Creek involves removing invasive vegetation, regrading the
channel bed, stabilizing banks, and adding park features. Brookdale Reach site
construction involved floodplain terraces and a boulder rock cascade. Congress Reach
site included culvert repair, floodplain terrace creation, and a scenic overlook with a crib
wall. Thompson Reach site involved demolishing the concrete apron, replanting with
native vegetation, and removing invasive species. Non-native and invasive species
were removed from the channel banks, and replaced with native vegetation in all project
reaches. All included biological monitoring by the City Rep. and implementation of BMP
measures to protect existing habitat and riparian corridors.

Project Data:

e Prime or Subcontractor: Prime
Percent Self Performed: 64%
Project Size (Gross Sq. Ft.): 1,250,172
LEED Certification Type: NA
Original Contract Amount: $4,278,078.00
Final Contract Amount: $4,490,765.00
Amount of Change Orders: $212,687.00
Number of Change Orders: 5
Start Date: 6/20/2023
Original Contract Completion Date: 2/23/2024
Extended Contract Completion Date: 3/1/2024
Actual Contract Completion Date: 3/1/2024

Owner: City of Oakland

e Contact: Isabell Mysyk
e Email: imysyk@oakland.gov
e Address: 250 Frank H. Ogawa Plaza, Oakland, CA 94612

Design Team Info:
o Civil Engineer: Flow West
o Contact: Paul Frank
o Email: pfrank@flowwest.com
e Landscape Architect:  Restoration Design Group LLC
o Phone: 510-644-5798

M&H Team Info:
e Project Manager: Brian Thompson
e Superintendent: Nate Fox
e Area Manager: Matt Finley
e Foreman: Mario Curiel
4932 - Courtland Creek Page 1 of 1 McGuire and Hester
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Job No. 4996
Jimenez Park Ph il

Project Name: Jimenez Park Phase lll
Project Address: 820 Groveland Lane, Lincoln, CA

Project Description: McGuire and Hester completed improvements that included
installation of underground utilities, demolition of the existing parking lot, and
construction of a new street and parking areas. Additional scope included new
sidewalks, landscaping, construction of a new soccer field, and installation of two shade
structures.

Project Data:

Prime or Subcontractor: Prime

Percent Self Performed: 58%

Project Size (Gross Sq. Ft.): 300,000

Original Contract Amount: $2,075,491.00

Final Contract Amount: $2,123,677.00

Amount of Change Orders: $40,084.00
Number of Change Orders: 2

Start Date: 1/19/2024

Original Contract Completion Date: 11/01/2024
Extended Contract Completion Date: 1/21/2025
Actual Contract Completion Date: 1/21/2025

Owner: City Of Lincoln

s Contact: Araceli Cazarez
e Email: Araceli.Cazareaz@lincolnca.gov
e Phone: (916) 434-2486
Inspector of Record:
e Contact: Tony Thomson
e Email: thomson@coastlandcivil.com
e Phone: (530) 401-4812

Design Team Info:
e Construction Manager: Coastland Civil Engineering

o Contact: Travis Williams
o Phone: (530) 718-0267
o Email: williams@costlandcivil.com
o Civil Engineer: R.E.Y. Engineers, Inc.
o Phone: (916) 366-3040
M&H Team Info:
¢ Project Manager: Scott Muhlbach
s Project Engineer: Octavio De La Cerda
s  Superintendent: Curtis Smith
e Area Manager: Jeffrey Hoebel
s Foreman: Richard Kent

4996 - Jimenez Park Phase ll| Page 1 of 1 McGuire and Hester



JAMES ALDERMAN

SR. PROJECT MANAGER
i . . "

James's comprehensive understanding of construction techniques and project procedures
directly supports the requirements for cost estimating, budgeting, master scheduling,
and overall construction services. His project experience includes significant involvement
in complex site development and infrastructure initiatives. James also demonstrates
strong communication and public relations skills, fostering collaborative relationships

FIRM EXPERIENCE with clients, subcontractors, and regulatory agencies, which aligns with the project’s
25 Years need for effective coordination and engagement for Simmons Island Habitat Restoration
CERTIFICATIONS EXPERIENCE SUMMARY
> Competent Person '
e LA 25 YEARS 100+ $350+ MM
E : CONSTRUCTION TOTAL PROJECTS TOTAL CONTRACT
xeayation EXPERIENCE VALUE

> CPR/First Aid
> OSHA 30 Hour

SKILLS
> Construction
Management
> Cost Analysis and
Value Engineering
> Coordination and

Collaboration
B intoication > Port of Oakland Lift Station Rehabilitation Oakland | $595K
A escgtatcy > Harbor Bay Rehabilitation Oakland | $574k
> Planning, > Contra Costa Sanitary District Staging Improvements Martinez | $4.0 MM
Technical > Coliseum Transit Center Soil Remediation Alameda | $4.5 MM
Reviews, > Kilroy Oyster Point (Past landfill) S. San Francisco | $5.2 MM
Execgt.ion, a.nd > Lafayette and Happy Valley MS Lafayette | $6.3 MM
Administration > Oakland Cancer Center Underground Oakland | $5.7 MM
> Extensive > FedEx Hub Pavement and Site Repairs Oakland | $9.4 MM
Knowledge of > Cyclic Sewer Replacement Alameda | $4.5 MM
Heavy Civil > Wind River Beltline Overlook Rails Alameda | $1.3 MM
Construction
REFERENCES
Greg Allen Jackie Cheng
Ghilotti Construction Company Bay Cities Paving and Grading
VP of Structures Division Area Manager
925-200-9175 707-975-5222

gallen@ghilotti.com jcheng@baycities.us



FIRM EXPERIENCE
12 Years

CERTIFICATIONS

>
>

v

Lead Awareness
Lean Construction
Institute
CPR/First Aid
Competent Person
Trench &
Excavation

UPRR Safety
Trained _
ACP/Silica Dust
Skilled & Trained
Workforce

OSHA 30

SKILLS

>

vy

YV,

Construction
Management
OSHA Standards
Scheduling and
Coordinating
Communication
Technical skill and
competency

20+ years of
institutional
knowledge in
Grade & Pave

NATE FOX

GENERAL SUPERINTENDENT
nfox@mcguireandhester.com

Nate is prepared to direct the demolition and earthwork aspects of this project,
leveraging his proven ability to manage complex site operations, safety, and
coordination. His experience includes leading demolition and earthwork for significant
site redevelopment projects and overseeing extensive ground preparation initiatives. This
expertise is directly relevant to the remedial excavation, waste segregation, and site
restoration activities. Nate’s leadership will ensure efficient project delivery, adherence to
safety protocols, and seamless coordination, aligning with the requirements for a robust
Proposed Project Team and Management Plan and strong Qualifications and Experience.

EXPERIENCE SUMMARY
28 YEARS 125+ $650+ MM
CONSTRUCTION TOTAL PROJECTS TOTAL CONTRACT
EXPERIENCE VALUE

PROJECT EXPERIENCE

Davis Sewer Lift Station Rehabilitation Davis | $3.3 MM
Port of Oakland Lift Station Rehabilitation Oakland | $595K

Harbor Bay Rehabilitation Oakland | $574k
Emergency Hillside Stabilization Oakland | $3.2MM
UCSF Helen Diller Hospital San Francisco | $151 MM

Burlingame Point Site Utilities Burlingame | $31.2 MM
SNF Memory Care Hospital Yountville | $21.1 MM
Kilroy Oyster Point South San Francisco | $21.5 MM
Presidio Trust Doyle Drive San Francisco | $7.8 MM

VYVYVYVYYVYVYY|

REFERENCES

Van Kristensen Allen Eslick

Turner Construction Griffin Soil Group
(650) 333-5376 (925) 595-0805
vkristensen@tcco.com Allen@griffinsoil.com




PROJECTTITLE Simmons Island Habitat Restoration (LTSNS McGuire and Hester
DINIS 7/1/2026
.~ START | 8/3/26 - 8/826 8/10/26 - 815126 8/17/26 - 8f22126 /26 - 829126 8/31/26 - 9/5/26 126 - 9/12/26 /26 - 9f19/26 126 - 9/26/26 /28126 - 10f;
M"SKTTf | 'm\‘rzmmmTE Du”mNMTwnrsurwnrsmrwnrsurwa;SMTTRFSMTWRFsuvwnrsurwnrsurwa
Mobilize Equi Initial Survey | 8i5j2026 | 882026 | 3 x!x|x
Install Erosion Control BMPs 8/5/26 8f9/26 4 X x| x|x .
Clear & Grub/Pickleweed Mowing 8f10/26 8/20/26 10 X/ XX | %X X X x| X X|X
Salvage Plants/Root Balls 8h10/26 8h13/26 3 x| x| x
Excavation/Stockpile of onsite Peat
Material 8118/26 8/23/26 5 X X/ Xix|x
CuttoFill Grading & Redistribute of
6 Pickleweed 8/20/26 9ls/26 15 X x{x/ x| x| x|x|x| x| x|[x| x|x x|x
7 Scarify Subsoil 8/29/2026 831126 2 xix
8 Planting/Mulch ofi26 9/16/26 9 X x| x| x| %x x| x| x x
Ig |Hydroseed 9/9/26 9/26/26 16 X !X xix | x/ x| x|{x| x X/ %X/ x x| x x
10 Remove Erasion Contro! BMPs 9/28/2026 | 9f30/2026 2 X x|x
11 DeMobilize Equij 10/3f26 10/3/26 2 b3
12 o




) Port of Stockton

CALIFORNIA

STOCKTON PORT DISTRICT
SIMMONS ISLAND HABITAT RESTORATION PROJECT

ADDENDUMNO. 1
June 18, 2026

This Addendum No. 1 ("Addendum") is dated the date set forth above and modifies certain Request for
Proposal (RFP) Documents issued by the Stockton Port District {"Port") in connection with the Port's
SIMMONS ISLAND HABITAT RESTORATION PROJECT. All capitalized terms not otherwise defined herein
shall have the meanings provided in the RFP. There are no other amendments to the RFP other than those
which are expressly contained in this Addendum.

DIRECTIVES:

D1.

D2.

D3.

D4.

DsS.

D6.

D7.

Bids shall be received at the Port’s Administration Building located at 315 Fyffe
Avenue, Stockton, CA 95203.

Replace Document 00200 Instructions to Bidders, with the attached. Item 2 has been
revised as follows:
2. CONTACT INFORMATION: Sealed Bids shall be received at Port’s Administration

Building lobby located at 2261+ W est-WashingtonStreet 315 FYFFE AVENUE,
Stockton, California 95203. The telephone number for Port is (209) 946-0246.

Replace the following drawing with the revised attached version:

Sheet No. | Drawing No. Description of Revision
3 G-3 Eastward access route removed

The presentation slides from the pre-bid meeting are included with this addendum as
an attachment for informational purposes.

CLARIFICATION - CONSTRUCTION WORK WINDOW: The required construction period for
this project is July 1 through September 30, as specified in the Contract Documents.
Construction activities may commence once all applicable pre-construction requirements
have been completed. Information discussed during the pre-bid meeting referenced
seasonal biological and botanical survey requirements and the permit-authorized work
window, which extends through October 31. The permit-authorized work window does not
modify or extend the contractually required construction period. The September 30
construction completion requirement reflects site operational constraints, including the
Rich Island Duck Club's seasonal water management activities. Contractors are responsible
for scheduling survey completion, mobilization, and construction activities as necessary to
achieve completion by September 30.

Exhibit F has been revised as follows. Delete strikeout text and add underlined text:
1.1.1 Substantial Completion September 3028, 2026

A voluntary site visit will be held on June 19, 2026, at 11 AM PST. A representative from
the Port and the Rich Island Duck Club will meet interested bidders at the Grizzly Island
Wildlife Area.

STOCKTON PORT DISTRICT ADDENDUM 1
SIMMONS ISLAND HABITAT RESTORATION



CALIFORNIA

W Fort of stockton
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D8. Solicitation schedule has been modified as shown below extending the question
submittal deadline to June 22, 5:00 PM PST, with final response addendum release to
occur no later than June 24, 2026.

Contractor Questions Due to

june-19,2626  [June 22, 2026 by 5:00 PM PST
procurement@stocktonport.com

Final Response Addendum to

june23;2026  [June 24, 2026
Contractors

Q&A:

Q1.  Will office at the worksite be required as stated in Section 10 of the General Conditions?
RESPONSE: An office at the worksite will not be required per Special Provisions Attachment A,
Paragraph 15-1.01 General.

Q2. Division 1 Section 1.1.14, Division |l Section 13-4.03H of the special provisions states that
grading and planting activities are to be completed by September 30, 2026. Exhibit F also
states that Substantial Completion by September 20, 2026.

RESPONSE: Grading and planting activities are to be completed by September 30, 2026. See

Directives 5 and 6.

Q3. Section 15 States heavy equipment will not be permitted as part of the proposed project
due to restricted levee load capacity. Please specify the weighted load capacity of the
levee. If transport vehicles are unable to unload equipment at the site due to weight, or any
other reason, where is the contractor able permitted to unload equipment?

RESPONSE: The load capacity of the levee has not been determined. Access for mobilization of all

equipment shall be coordinated with the Port and the Rich Island Duck Club. Based on discussions

with the Duck Club, it is anticipated that Contractors will be atlowed to unload equipment from
transport vehicles at designated access areas that include the Grizzly Island hunter check-in station
as well as the intersection where Noyce Slough Road meets the levee.

Q4.  You mentioned during the pre-bid conference that you would consider scheduling an in-
person site visit for interested bidders. | was wondering if you’ve determined a day for this
site visit yet.

RESPONSE: A voluntary site visit will be held on June 19, 2026, at 11 AM PST. A representative from

the Port and the Rich Island Duck Club will meet interested bidders at the Grizzly Island Wildlife Area.

Q5. What s the last date for pre-bid questions?
RESPONSE: See Directive 8 (D8) for schedule change: Question submittal deadline extended to
June 22, 5:00 PM PST, with final response addendum release to occur no later than June 24, 2026.

Q6. It was said at the pre-bid meeting the contractor is to stockpile existing peat material then
complete the earthwork grading and then spread stockpiled peat for the final surface layer.

2
STOCKTON PORT DISTRICT ADDENDUM 1
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Port of Stockton

CALIFORNIA

The grading cross section provided do not indicate the location or depth of the existing peat
material. Please tell the contractor the volume of peat material we are expected to handle.
RESPONSE: Response to be provided in Addendum 2.

Q7. Arethere any permit fees that the contractor will be responsible for paying. If so, please tell
the contractor cost of each permit.

RESPONSE: Per Special Provision Section 5-1.20B, the Contractor is responsible for payment of

fees associated with Contractor-obtained permits, including Grading and National Pollution

Discharge Elimination System (NPDES) permits. The Contractor shall estimate anticipated costs for

Contractor-obtained permits.

Q8. Arethere any weight restrictions for the entrance levee road? If so, please tell the contractor
details of weight and size restriction.

RESPONSE: Weight and equipment size restrictions for the entrance levee road have not been

determined. The Contractor shall assess weight and size restrictions to their own satisfaction when

preparing their bid.

Q9. Per 20-3.01B(2)(b)(vi) Salvage Plants, the contractoris to place salvaged rootball plants. How
many rootball plants is the contractor to salvage?

RESPONSE: Salvaged plant quantities are included in the Plant Schedule on Sheet 31 of 32, DWG L-

5. All plants with the size listed as “See Remarks” are to be salvaged to the extent practicable in the

quantities shown in the Plant Schedule.

Refer to Special Provisions Sections 20-1.03C(2) and 20-3.01B(2)(b)(vi) for salvage and replanting
requirements. If the Contractor is unable to salvage sufficient plant quantities, the Contractor shall
procure and install the remaining quantities shown in the Plant Schedule.

Q10. Note 13 on plan sheet G-2 says the contractor is to coordinate irrigation with the duck club.
Is the duck club responsible for the irrigation? There is no other mention of irrigation in the
plans or specifications. What is expected of the contractor as it relates to irrigation? Is there
a maintenance period? How long?

RESPONSE: This Project does not inctude Contractor-furnished permanent or temporary irrigation.

Note 13 requires the Contractor to coordinate with the Port and Duck Club regarding site water

management and water level conditions prior to planting. Per Project Manual, Special Provisions

Section 20-3.01B(2)(b)(vi), installation of salvaged rootballs should occur near the time of annual

flooding of the site and be coordinated with the Port and Duck Club.

The habitat restoration monitoring and maintenance program will be initiated and coordinated by the
Port separately after the Project has been fully implemented. However, Special Provisions Section
21-2.01F(2), requires seeded areas to have uniform growth with no bare spots over 1 square foot at
provisional acceptance, and areas failing to establish within 90 days after germination or one
growing season, whichever is longest, must be reseeded at the original rate. To support
establishment of seeded areas, the Contractor shall coordinate with the Port and Duck Club to
maintain site water management and seasonal water level conditions during implementation. See
Plant Schedule on DWG L-5 for target inundation frequency for each plant species.

Q11. Please tell the contractor how we can visit the site before July 1%, 2026.
RESPONSE: A voluntary site visit will be held on June 19, 2026, at 11 AM PST. A representative from
the Port and the Rich Island Duck Club will meet interested bidders at the Grizzly Island Wildlife Area.

3
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Q12. On sheet G-2, construction sequence note #13 indicates that coordinate irrigation with the
duck club. Irrigation must be available to the planting area prior to planting. However, there
is no irrigation plan as well as irrigation bid item for the project. Please confirm that no
irrigation system/hand watering is required for the planting/hydroseeding area. Otherwise,
please advise.

RESPONSE: See Question 10 response.

Q13. Asitevisitis scheduled for June 19th @ 11:00am. The last day for RFl question also June 19th.
Can the last day for question be extended to end of day June 22nd in case the site visit creates
additional questions?

RESPONSE: See Directive 8 (D8) for schedule change: Question submittal deadline extended to

June 22, 5:00 PM PST, with final response addendum release to occur no later than June 24, 2026.

ATTACHMENTS:
e Directive 2: Document 00200 instructions to Bidders
¢ Directive 3: Drawing Sheet 3, Drawing G-3, eastward access route removed

¢ Directive 4: Presentation slides

RETURN THIS PAGE TO ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 1
FOR THE PORT'S SIMMONS ISLAND HABITAT RESTORATION PROJECT

Please sign and return this page only via email to procurement@stocktonport.com to acknowledge

receipt of Addendum No. 1 for this solicitation consisting of these four (4) pages and all attachments

listed in the Attachi\e/ngn above.
X { ; 0 July 1, 2026

Signature Date

Travis Q'Connor
Printed Name

McGuire and Hester
CompanyName

END OF DOCUMENT
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STOCKTON PORT DISTRICT
SIMMONS ISLAND HABITAT RESTORATION PROJECT

ADDENDUM NO. 2
JUNE 24, 2026

This Addendum No. 2 ("Addendum") is dated the date set forth above and modifies certain Request for
Proposal (RFP) Documents issued by the Stockton Port District {"Port") in connection with the Port's SIMMONS
ISLAND HABITAT RESTORATION PROJECT. All capitalized terms not otherwise defined herein shall have the
meanings provided in the RFP. There are no other amendments to the RFP other than those which are expressly
contained in this Addendum.

DIRECTIVES:

D1. Replace Document 00520 Agreement with revised version. Liquidated damages have
been added to Exhibit C, General Terms$ and Conditions as shown below:

34. Liguidated Damages. Port and Contractor recognize that time is of the
essence of this Agreement and that Port will suffer financial loss in the form of
Contract administration expenses (such as Project management and consultant
expenses), if all or any part of the Work is not completed within the times
specified above, plus any extensions thereof allowed in accordance with the
Contract Documents. Contractor and Port agree that because of the nature of the
Project, it would be impractical or extremely difficult to fix the amount of actual
damages incurred by Port because of a delay in completion of all or any part of the
Work. Accordingly, Port and Contractor agree that as liquidated damages for delay
Contractor shall pay Port:

341 One Thousand Dollars ($1000.00) for each Day that expires after the
time specified herein for Contractor to achieve Final Completion of the
entire Work, until achieved.

These measures of liquidated damages shall apply cumulatively and
except as provided below, shall be presumed to be the damages suffered
by Port resulting from delay in completion of the Work.

Liquidated damages for delay shall only cover administrative, overhead,
interest on bonds, and general loss of public use damages suffered by
Port as a result of delay. Liquidated damages shall not cover the cost

of completion of the Work, damages resulting from defective Work, lost
revenues or costs of substitute facilities, or damages suffered by others
who then seek to recover their damages from Port (for example, delay
claims of other contractors, subcontractors, tenants, or other third-parties),
and defense costs thereof.

D2. Special Provisions Section 5-1.26 Construction Survey has been revised as follows.
Delete strikeout text and remove underlined text:
Biological Survey

The Contractor is required to conduct pre-construction survey for nesting birds if work is
conducted during the breeding season (February 1 to September 1). The nesting bird survey will
be provided by the Port. Refer to Appendix A. The Contractor shall submit an as-built report post-
construction and submit the report to the Commission within three months of project completion,
including photographs of the site and descriptions of any listed or rare native species
encountered during construction.

STOCKTON PORT DISTRICT ADDENDUM 2
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The Bid Item “Surveying” includes, but is not limited to, the costs associated with the following:
* Pre-construction surveys (necessary for construction in addition to what is provided by the Port

for permit compliance)
* Pre-construction staking

* Staking during construction

D3. Replace Document 00400 Bid Form with attached version. Bidders shall use the
attached version for bid submission. Additive bid items have been separated from Base
Bid items in the revised Bid form. Revision to Bid Item 10 is shown below:

[10 [ Plugs [ 505700 | EA [ [ |

D4. Replace Attachment A, Permit Application Supplement with attached version.

Q1. It was said at the pre-bid meeting the contractor is to stockpile existing peat material then

complete the earthwork grading and then spread stockpiled peat for the final surface layer.

The grading cross section provided do not indicate the location or depth of the existing peat

material. Please tell the contractor the volume of peat material we are expected to handle.
RESPONSE: A specific volume of existing native peat material is not provided. The quantity of
suitable salvaged material will depend on actual field conditions encountered during grading,
including regrading of the existing containment berms and other disturbed areas within the work
limits. The elevation of the berm varies along its length, and there may be anywhere between two to
five feet of material above the final grade which can be stockpiled for application over sands. The
width of the berm also varies and whatever volume of berm occurs above/over surface and elevation
of final grade should be reused over sands. Means and methods for material handling of peat
material are to be determined by the Contractor. Stockpile may not be necessary if peat material can
be spread from adjacent areas to final surface grade. Priority for peat material placement shall be
given to the upland planting area if quantities are not sufficient for the full planting area.

Q2. Please confirm that tandscape maintenance is not required for the project. Otherwise,
provide a duration and bid item for bidding purposes.

RESPONSE: Landscape maintenance is not required as a separate bid item. Contractor shall be

responsible for maintaining installed plantings, seed, mulch, and disturbed areas during the

construction period and until final acceptance, in accordance with the Project Manual. No separate

post-construction landscape maintenance period is currently included.

Q3. Refer to the. planting legend on sheet L-5. Please provide the quantity or instruction to verify
the quantity of Salicornia Pacifica & Distichlis Spicata for bidding purposes.
RESPONSE: Per Special Provisions Section 20-1.03C(2), Salicornia pacifica must be mowed in a
two-part process and salvaged to the extent practicable. The rhizomes of salt grass (Distichlis
spicata) that lie just below the soil surface shall be salvaged to an extent practicable from areas
noted as salt grass flats on Sheets EC-5 through EC-7 within work areas. The top layer of soils
(approximately 2-3 inches) within the pickleweed and salt grass footprint shall be salvaged and
2
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stockpiled within work areas until reused, as approved by Port representative in the field.

Q4. Plant schedule sheet L-5 indicates spacing for low wetland and upland plants are clusters at
10' O.C and 15' O.C, respectively; see remarks. However, the remarks at low wetland &
upland plants both show spacing of 5' O.C. Please clarify.

RESPONSE: The planting schedule indicates low wetland plant clusters shall be spaced at 10 feet

on center, and upland plant clusters shall be spaced at 15 feet on center. The 5 feet on center

spacing noted in the remarks refers to spacing of individual plants within each plant cluster.

Q5. According to the plant schedule sheet L-5, low wetland plants are designated as salvage
material. However, bid item #14 shows plant procurement; please clarify. If the intent of this
item is to purchase plant material in case the existing plant is not available for harvesting,
please also provide a bid item for salvaged plants at mid-wetland and high/traditional
wetland in case the existing plant is not available.

RESPONSE: The intent is to use salvaged low wetland plant material where available to the extent it

can be spread over the low elevation zone. Bid Item #14 is intended to provide allowance for

procurement of plant material if sufficient salvage material is not available or suitable for reuse. Mid-

wetland and high/transitional wetland plantings shall be bid per the quantities shown in the plant

schedule.

Qeé. Referring to the planting schedule sheet L-5, the quantities listed on the legend are much
lower, and cannot meet the required spacing. Please confirm that contractor shall bid per
the quantity shown in the plant legend. Otherwise, please advise.

RESPONSE: Contractor shall bid based on the quantities shown in the plant legend on Sheet L-5.

The planting layout and spacing requirements are intended to guide field placement within the

designated planting areas. Per note 1 on L-5, plant quantity will not achieve full coverage based on

provided spacing, resulting in open areas. Contractor shall plant provided quantities and confirm
plant layout with Port representative prior to plant installation.

Q7. Please provide a specification for the mulch (bid item #7) for bidding purposes.
RESPONSE: See Caltrans Specifications Section 20-5.04B(3) Wood Chip Mulch. According to the
specification, wood chip mulch must be derived from clean wood, not contain leaves or twigs, and
contain at least 95 percent by volume of wood chips with a width and thickness from 1/16 to 3/8 inch
and a length from 1/2 to 3 inches. See Special Provisions Section 8-1.15 Submittals for mulch
submittal requirements.

Q8. Reference: Project Plans L-5 Plant Schedule and Project Manual section Bid form.
Please provide the updated plug quantity for Bid Item 10. The planting legend currently
shows 600 Upland plant plugs and 100 Mid-Wetland plant plugs. Please confirm if the total
contract quantity should be 700 plugs, or clarify the correct breakdown.

RESPONSE: Bid Item 10 shall include a total of 700 plugs, consisting of 600 upltand plant plugs and

100 mid-wetland plant plugs.

Q9. Reference: Project Plans 2/L6 & L-2 & L-3
Please clarify if the 3” mulch layer should be applied in areas where the Upland Hydroseed
and Upland Planting zones overlap. This specific overlap is shown on sheets L-2 and L-3 in
the southwest and southeast quadrants.
RESPONSE: The 3-inch mulch layer shall not be applied where the hydroseed and planting zones
3
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overlap. Contractor shall coordinate installation sequencing to support successful establishment
of both planted plugs and hydroseeded areas.

Q10. Reference: Project plans 5/L-6.
Please clarify the specific depths required for both the “salvaged native peat material” and
the “salvaged sandy material” referenced in the Typical Soil Prep detail.
RESPONSE: The intent of Detail 5/L-6 is to show a typical soil profile, as the final surface layer depth
will be determined by the amount of excavated and salvaged native peat material (see Question 6
response). In accordance with Special Provisions 19-1.03G Subgrade, sandier materials that are
excavated during regrading must be placed as the bottom layer, and native peat materials that are
excavated during regrading must be placed as the surface layer throughout earthwork footprint.
Where depths are not clearly indicated, Contractor shall assume placement in lifts sufficient to
recreate the typical soil preparation profile shown in the detail and coordinate with the Port
representative in the field.

Q11. Reference: Project Plans 1/L-6 & 2/L-6.
Please provide the 10 cubic inch “container” you would like us to use for the emergent and
upland planting seen in the details.
RESPONSE: The 10 cubic inch container refers to standard nursery plug/container stock of
approximately 10 cubic inches in root volume. Contractor may provide equivalent plug/container
stock meeting the specified size, species, and quality requirements, subject to review and approval
prior to procurement.

Q12. Reference: Project Plans L-5 Plans Schedule.
Please clarify where the high/transitional wetlands planting vs the high/transitional wetlands
hydroseed are, as they share the same hatch in the planting schedule on L-5.
RESPONSE: The high/transitional wetland planting and high/transitional wetland hydroseed areas
were intended to represent the same hatch on the planting plans. Per the plant schedule on Sheet
L-5, Distichlis spicata rhizomes which can be found within the top 12 inches of the soil profile shall
be salvaged from the existing site and placed within the high/transitional wetland planting areas to
the extent practicable, where approved by the Port representative. Placement of salvaged plant
material shall be prioritized within the areas shown with the high/transitional wetland hatch. All
areas shown with the high/transitional wetland hydroseed hatch shall also receive high/transitional
wetland hydroseed. Hydroseed shall be installed in sequence to minimize impacts to the salvaged
plant material.

Q13. Please confirm the only time the contractor needs to supply a site biologist is for the
nesting bird survey as stated in section 5-1.26.
RESPONSE: The Port will supply a biotogist for the nesting bird survey. Please see Directive 2.

Q14. The area designated to trim pickleweed is a sizable area. Please confirm the contractor can
use motorized ride on string trimmer or similar equipment to trim the pickle weed in the two
stages required as stated at the pre-bid meeting.

RESPONSE: The Contractor shall perform pickieweed trimming in accordance with the Contract

Documents and all applicable permit conditions. The Contractor is responsible for selecting means

and methods that comply with those requirements.

Q15. Is Clearing and Grubbing described to be removing grass, weeds and objectional material
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down to the existing ground surface?
RESPONSE: Per Caltrans Specification Section 17, Clearing shall include clearing designated areas
above original ground of (1) all vegetation such as trees, logs, upturned stumps, roots of downed
trees, brush, grass, and weeds, and (2) other objectionable material including concrete, masonry,
and debris. Grub alt designated areas to depth necessary to remove all trees, existing stumps, roots,
buried logs, and other objectionable material.

Q16. Whatis to be done with the strippings that are neither pickle weed nor salt grass? Where will
this material be placed?

RESPONSE: Material that is not identified for salvage and not suitable for reuse shall be removed
and disposed of in accordance with the Contract Documents. Invasive plant material shall not be
incorporated into onsite fill or planting areas and shall be removed from the site as part of Clearing
and Grubbing. Non-invasive material may be incorporated into onsite earthwork only where
approved by the Port Representative and where it does not conflict with the requirements for
salvaged peat, sandy material, pickleweed, or salt grass. Reduce and distribute material in
accordance with Caltrans Specifications Section 17-2.03D.

Q17. Willthere be working days for this project?

RESPONSE: Work days and hours shall be in accordance with the Project Manual Section 01100,
Summary of Work, Part 1, Section F, Work Days and Hours. Work at the Site is permitted Monday
through Sunday, daylight hours only, unless otherwise proposed by the Contractor and approved
by the Port.

Q18. Will there be damages assessed for not completing the project on time?
RESPONSE: Please see Directive 1.

Q19. Is the berm soil the only topsoil that is to be spread over the project area or are there other

areas of topsoil within the project that are to be stockpiled and used as well.
RESPONSE: The Contract Documents identify salvaged “native peat material” as the planting
medium, rather than “topsoil.” While peat soils are anticipated in the approximate containment
berm areas, peat soils may also be encountered elsewhere within the excavation limits. Salvaged
native peat material shall be reused as the surface planting layer where suitable and available, in
accordance with Special Provisions Section 19-1.03G, Subgrade, and as approved by the Port
Representative. See also responses to Questions 1 and 10.

Q20. Whatis the specified soil amendment required in Alt Item 13.

RESPONSE: Soil amendments will include a Compost Organic Soil Amendment. Compost Organic
Soil Amendment shall be applied in accordance with Special Provisions Section 19-1.03H Soil
Amendment and conform to Caltrans Specifications Section 21-2 Erosion Control Work
Requirements for Compost.

Q21. Can plant “plugs” be harvested onsite or nearby to be transplanted according to the
planting plan?

RESPONSE: Plant species with size designated as “plug” in the Sheet L-5 plant schedule shall be

sourced from a nursery. Other species identified for salvage may be salvaged onsite or nearby where

suitable material is available and approved by the Port Representative. If sufficient quantities of

these species cannot be salvaged, plant material shall be procured. Additive bid item 14 “Low

Wetland Plant Procurement” has been included for this purpose. See Directive 3 for revised Bid
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Q22. What type BMP’s (silt fence, fiber rolls, exclusionary fencing etc. ) is the contractor expected
to putin place for this project? Please provide quantities of each so every bidding contractor
will be bidding the same thing.

RESPONSE: Temporary erosion and sediment control are Contractor means and methods that may

vary based on Contractor’s approach, equipment, and sequencing. The Contractor shall maintain

and implement BMPs as necessary to comply with the Contract Documents and permit
requirements. No additional BMP quantities are provided.

Q23. As stated at the pre-bid meeting and addendum #1, substantial completion of earthwork and
grading activities will be September 30th. Please confirm planting activities can happen after
September 30th.

RESPONSE: Construction activities include grading and planting activities, which are to be

completed by September 30, 2026 (see Addendum 1, Directives 5 and 6). Contractor shall also

comply with applicable seasonal work restrictions and permit requirements.

Q24. The answer to pre-bid question #7 is inadequate, Please tell the contractor a set dollar

amount for anticipated permit fee so all contractors are allowing the exact same amount.
RESPONSE: The permit fees will be based on the project footprint, which has been provided. The
Contractor will apply for permits and provide payment for permit fees; however, the Port will
reimburse permit fees upon receipt of appropriate documentation in accordance with Project
Manual Section 00200 Instructions to Bidders.

Q25. When can the contractor expect to receive the notice to proceed?

RESPONSE: The Notice of Award is anticipated to be issued on July 21, 2026. Contract execution is
anticipated to take approximately two weeks, with an estimated execution date of August 5, 2026.
The Contractor is responsible for conducting all necessary due diligence and satisfying all
requirements necessary for issuance of the Notice to Proceed, including obtaining required grading
and NPDES permits. The Contractor shall account for these requirements in its bid and schedule to
ensure the project can begin and be completed within the required timeframe. Refer to Documents
00550, 00510, and 00200 for Notice to Proceed requirements.

Q26. [I’'mlooking for either the Liquidated Damages for this project, or an Engineers Estimate. Can
you please provide one so | can order our bid bond for this project?
RESPONSE: Please see Directive 1 referencing liquidated damages.

Q27. Where is water access for contractor construction use?
o lIsthere afee?
o Canthe contractor utilize water from a local siphon or a siphon at the site?

o Can the contractor use water from adjacent waterways for construction

water?
RESPONSE: Construction water shall be provided in accordance with Project Manual 01500,
Temporary Facilities and Controls, Section 1.4, Temporary Water, which requires the Contractor to
provide, maintain, and pay for suitable quality water service required for construction operations.
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Use of any onsite water source, siphon, or adjacent waterway shall be coordinated with the Port and
Duck Club and shall comply with applicable permits, approvals, and water quality requirements.

Q28. Isthere arequired maintenance period for the plant/planting?
RESPONSE: See Addendum #1, response to Question 10.

Q29. Would you please provide quantities for Bid Iltem 11? To provide a price for this optionalitem,
we must have quantities to bid, as we are unable to find quantities or details in the plans or
specifications.

RESPONSE: Please see response to Question 22.

Q30. In01100-A-4 Submittals, it states the contractor must submit Source, percent blend, organic
matter, pH, soluble salt content, and sieve analysis for mulch. The specifications nor the
plans call out an exact spec for the mulch. Please provide a specification for the mulch
needed on site.

RESPONSE: Please see response to Question 7.

Q31. Werequestthat the Simmons Island Restoration project bid due date be extended until after
the independence Day (July 4™) holiday. This will allow for more participation from vendors
and subcontractors to participate in pricing providing more competitive pricing.

RESPONSE: The project bid due date will remain July 1, 2026.

Q32. If the quantities are not available on site due to shrinkage, subsidence, unsatisfactory
materials or any other factor, will the project require import?

o Ifimportis required, what will the measurement and payment be?

o If import is not required, will elevations in the design be altered to
accommodate actual availability of suitable soils?

o If design elevations are altered, what design elements will have elevations
altered to meet a balanced site?
RESPONSE: No import or export of earthwork soil material is allowed and will not be required to
meet design elevations. If field conditions vary from design elevations, final grades will be confirmed
by the Port Representative.

Q33. Can the contractor release nuisance unwatering effluent into the culvert where they can
draw water, as pointed out at the site job walk?

RESPONSE: Contractor shall obtain necessary approvals and permits for discharge and shall be

responsible for ensuring that the water quality of the discharge meets applicable permit

requirements prior to discharge. Direct discharge of untreated effluent to the culvert, adjacent

waterways, or receiving waters is not permitted unless specifically authorized by applicable permits

and approved by the Port Representative.

Q34. Upon observation at the project site walk, there was a significant amount of peat
observed. Peat typically has a high shrinkage rate of up to 80%. If peat causes subsidence
or significant shrinkage, will the owner accommodate the design specifications to meet a
balanced site?

RESPONSE: See response to Question 32.
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Q35. Geotechnical data was mentioned in the project documents. Would you please provide
geotechnical reports/data for the project to be downloaded electronically?

RESPONSE: Please see “Appendix F - Geotechnical Report” in the attached Permit Application

Supplement or see the updated Attachment A link on the Simmons Island Habitat Restoration

Project Invitations for Bid materials webpage.

Q36. Whatis the anticipated ground water level within the work area?
RESPONSE: The Port is not aware of groundwater level information for the work area beyond the
information provided in the Contract Documents.

Q37. The bid due date is currently July 1, 2026. Project documents state Award may take up to 90
days. Projectdocuments also state the project duration is from April 15 to October 31, 2026.
Assuming the full 90-day duration is required from Bid to Award, the NTP would not be issued
until September 30, 2026, or later. This does not provide sufficient time for
completion. When will the Port provide Award and NTP?

o Will the completion date be extended?

o Inwhat ways will a completion extension impact the existing permits?
RESPONSE: Contractors should assume the Project needs to be completed by September 30, 2026.
Please see response to Question 25.

Q38. Per document 00400, Bid Form, Bid item #10, Plugs, lists 505 EA. Per the plans, sheet L-5,
Plant Schedule, Plugs account for 700 EA. Please clarify what quantity is correct and to be
used for bidding?

RESPONSE: Bid Item 10 shall include a total of 700 plugs, consisting of 600 upland plant plugs and

100 mid-wetland plant plugs, consistent with Sheet L-5, Plant Schedutle. Please see Directive 3.

Q39. Perdocument 00400, Bid Form, Bid item #14, Low Wetland Plant Procurement (Additive Bid
Item), lists 600 EA. Per the plans, sheet L-5, Plant Schedule, Low Weland account for 600 EA
and remark “Place salvaged rootball plants from adjacent wetland areas...”. Is the 600 each
from the additive bid item, #14, in-addition-to the 600 listed in the plans on sheet L-5? This
would total 1,200 placed.

o Does the additive item also include the Salvaging?

o Please clarify what quantity is correct and to be used for bidding?

RESPONSE: Additive Bid Item 14 is intended to provide for procurement and installation of up to 600
low wetland plants if sufficient suitable salvaged low wetland plant material is not available or
suitable for reuse. The 600 EA under Additive Bid Item 14 is not in addition to salvaged material where
sufficient salvaged material is available. Salvaging and placement of salvaged low wetland plant
material shall be included in the base bid under Bid Item 5, Salvaging Plants. Procurement and
installation of nursery-supplied low wetland plants, if authorized by the Port, shall be paid under
Additive Bid Item 14, Low Wetland Plant Procurement. See Directive 3 for revised Bid Form.

Q40. Liquidated Damages are mentioned in the Bid documents. Please provide an amount/rate
for LDs.
RESPONSE: Please see Directive 1 referencing liquidated damages.
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Q41. On the job walk it was stated that a biologist will be provided by the owner for the
project. Please confirm the biologist is owner provided? If so, what scope will the biologists
perform? What hours and days will the biologist be available? Will the biologist perform all
plant and animal related biological inspections and reports?

RESPONSE: The biologist will be provided by the Port. The biologist will perform work consistent with

the Contract Documents and permit requirements. Biologist availability will be contingent on the

construction work schedule and coordinated between the Contractor and the Port.

Q42. Please confirm that the pickleweed is the only species that needs a 2-stage mowing. Are
other species okay for a single mow event?

RESPONSE: Yes. The two-stage mowing process applies to pickleweed in accordance with Special

Provisions Section 20-1.03C(2). Other vegetation may be cleared in a single pass unless otherwise

required for salvage, permit compliance, or as directed by the Port Representative. Salt grass and

other materiat identified for salvage shall be handled in accordance with the Contract Documents.

Q43. Bidltems 12, 13, and 14 all specified “Additive Bid Item”. Does this mean they are not to be
completed unless directed by the project manager?

RESPONSE: Yes. Additive Bid Items 12, 13, and 14 shall only be completed if authorized by the Port.

See Directive 3 for revised Bid Form.

Q44. During the site visit, disposal of certain plants (like ice plant) was mentioned. Would the
contractor dispose of these plants somewhere on-site, or would they have to be hauled off-
site? What bid item includes this work?

RESPONSE: Invasive plant material shall be removed from the site and disposed of offsite in

accordance with applicable requirements. Invasive plant material shall not be incorporated into

onsite soils. This work shall be included in Bid ltem 4, Clearing and Grubbing, as shown in Document

00400, Bid Form, and the Site Preparation and Clearing Plans, Sheets D-1 through D-4.

Q45. What s the anticipated depth of all plant/soil salvage?

RESPONSE: Salvage depths vary by material type and field conditions. Within pickleweed and salt
grass areas, the top layer of soil containing salvaged plant material shall be salvaged to the extent
practicable, anticipated to be approximately 2 to 3 inches, in accordance with Special Provisions
Section 20-1.03C(2). Salvaged rootballs and rhizomes shall be collected in accordance with Special
Provisions Section 20-3.01B(2)(b)(vi), and as approved by the Port Representative.

Q46. Is the soil in the areas on pickleweed as indicated in sheets D1-4 to be stripped? If these
areas are to be stripped, what is depth from original grade? Will this also be applicable in the
salt grass areas.

RESPONSE: Within pickleweed and salt grass areas inside the work limits, the top layer of soil

containing salvaged plant material shall be salvaged to the extent practicable in accordance with

Special Provisions Section 20-1.03C(2). The anticipated depth for the upper soil layer is

approximately 2 to 3 inches. Final salvage limits and depths shall be confirmed in the field with the

Port Representative.

Q47. With the exception of salt grass and pickleweed areas, can the vegetation in the balance of
the grading area be disked and incorporated into the soil cut and fill areas?
RESPONSE: Vegetation within grading areas that is not identified for salvage and is not invasive or
otherwise unsuitable may be disked and incorporated into onsite cut and fill areas where approved
9
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Q12. On sheet G-2, construction sequence note #13 indicates that coordinate irrigation with the
duck club. Irrigation must be available to the planting area prior to planting. However, there
is no irrigation plan as well as irrigation bid item for the project. Please confirm that no
irrigation system/hand watering is required for the planting/hydroseeding area. Otherwise,
please advise.

RESPONSE: See Question 10 response.

Q13. Asitevisitis scheduled for June 19th @ 11:00am. The last day for RFl question also June 19th.
Canthe last day for question be extended to end of day June 22nd in case the site visit creates
additional questions?

RESPONSE: See Directive 8 (D8) for schedule change: Question submittal deadline extended to

June 22, 5:00 PM PST, with final response addendum release to occur no later than June 24, 2026.

ATTACHMENTS:
¢ Directive 2: Document 00200 Instructions to Bidders
¢ Directive 3: Drawing Sheet 3, Drawing G-3, eastward access route removed

o Directive 4: Presentation slides

RETURN THIS PAGE TO ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 1
FOR THE PORT'S SIMMONS ISLAND HABITAT RESTORATION PROJECT

Please sign and return this page only via email to procurement@stocktonport.com to acknowledge
receipt of Addendum No. 1 for this solicitation consisting of these four (4) pages and all attachments

listed in the Attachments section above.

¢
X 4%@ July 1, 2026
~ signature

Date

Travis O'Connor, VP/Chief Estimator

Printed Name

McGuire and Hester
Company Name
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by the Port Representative. Invasive plant material shall not be incorporated into onsite soils and
shall be removed and disposed of offsite. See response to Questions 16 and 44.

ATTACHMENTS:
¢ Document 00520 Agreement (Directive 1)
e Document 00400 Bid Form (Directive 3)

¢ Permit Application Supplement (Question 35 and Directive 4)

RETURN THIS PAGE TO ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 2 FOR THE PORT'S
SIMMONS ISLAND HABITAT RESTORATION PROJECT

Please sign and return this page only via email to procurement@stocktonport.com to acknowledge
receipt of Addendum No. 2 for this solicitation consisting of ten (10) pages and the attachment listed

in the Attachmentgs section above.

/)/4 / P July 1, 2026

Signature Date

Travis Q'Connor, VP/Chief Estimator

Printed Name

McGuire and Hester
CompanyName
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SIBSTIER, 4 Since 1926

1016 N. MARKET BLVD. STE.20
SACRAMENTO, CA 95834

License #95879
DIR #1000000033
Stockton Port District
Port Administration Building
315 Fyffe Avenue,
Stockton, California 95203
\
N

BID FOR:

SIMMONS ISLAND HABITAT RESTORATION PROJECT
PN: 220002

BID DATE: July 1, 2026
BID TIME: 3:00 PM



