Port of Stockton

CALIFORNIA

STOCKTON PORT DISTRICT
BERTHS BED LEVELING

ADDENDUMNO.1
August 11, 2026

This Addendum No. 1 ("Addendum") is dated the date set forth above and modifies certain Request for
Proposal (RFP) Documents issued by the Stockton Port District {"Port") in connection with the Port's BERTHS
BED LEVELING INVITATION FOR BIDS. All capitalized terms not otherwise defined herein shall have the
meanings provided in the RFP. There are no other amendments to the RFP other than those which are expressly
contained in this Addendum.

Q&A:

Q1. We request a bid date extension of at least 14 days due to other significant marine projects bidding at
or near the same time as this project.

RESPONSE: We cannot accommodate this request due to the permitted in-water window
requirements.

Q2. Please confirm what the engineers estimate for this project is.

RESPONSE: The Engineer’s Estimate will not be disclosed during the bidding process.

Q3. Please confirm if payment is to be lump sum or unit price.

RESPONSE: Payment will be Lump Sum (Anchor to confirm)

Q4. Please provide survey data in XYZ format as depicted in the drawings.

RESPONSE: Data file provided is XYZ bathymetric data from 12/12/2025 survey (Woolpert) as
Attachment A.

Q5. Please provide coordinates for all bed-leveling Dock Area Footprints as depicted in the drawings.
RESPONSE: CAD file provided includes linework of the Dock Area Footprints shown on the drawings as
Attachment B.

Q6. Please provide an anticipated quantity of material to be bed-leveled.
RESPONSE: The maximum anticipated volume is 5,000 cy.

Q7. The CDFW amendment limits knockdown to 5,000 cubic yards per calendar year. Please confirm that
this project is within this limit.

RESPONSE: Confirming the project is within the limit of the CDFW amendment. The maximum
anticipated volume is 5,000 cy.
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Q8. Please confirm if mechanical dredging is allowed for this project.
RESPONSE: No. Mechanical dredging is not included in this project. The work is limited to drag bar bed-
leveling and in-place sediment redistribution within the authorized Dock Area Footprint.

Qo. Does the Port publish or make available a plan holder, bidder, or interested-contractor list for this
project, or should subcontractor teaming outreach be handled independently through the Port’s public
procurement postings?

RESPONSE: There is no plan holder’s list for this solicitation.

Q10. For subcontractor personnel supporting the awarded contractor in non-construction support roles,
such as documentation control, survey coordination, compliance tracking, safety records, or project
reporting, is TWIC verification expected to be included at bid submission, or is TWIC/access verification
handled during mobilization after award?

RESPONSE: Please refer to Document 00100(7) in the Project Manual which states:

All Service Provider and contractor personnel who will at any time be present on the project site must
obtain a Transportation Worker Identification Credential (TWIC) from the Transportation Security
Administration. Service Provider will be responsible for processing and costs associated with obtaining
the TWIC. Information can be obtained at https://www.tsa.gov/for-industry/twic.

Q11. The scope references hydrographic survey and production-data submissions. Does the Port require a
specific format, template, or reporting cadence for those submissions, or will the awarded contractor be
permitted to propose a suitable reporting format for Port review?

RESPONSE: The Contractor may propose the specific format and presentation of the survey and
production data; however, all required content and electronic file formats identified in the specifications
must be provided and are subject to Port review and acceptance.

Q12. For subcontractors supporting documentation, compliance, survey coordination, or reporting
functions, are there any specific registration, insurance, onboarding, or site access requirements that should
be confirmed before bid submission?

RESPONSE: Please refer to Document 00700 General Conditions in the Project Manual - Sections 2(D),
8(A), 10(E), and 13(F).

Q13. Does all monitoring remain the same for knockdown work as it would for a typical dredging episode?
RESPONSE: The permits applicable to in-water work remain in effect for knockdown activities. Water
quality monitoring required by the Regional Water Quality Control Board (RWQCB) permit, as well as all
applicable monitoring and protective measures required by the California Department of Fish and
Wildlife (CDFW) under the Lake and Streambed Alteration Agreement (LSAA), must be implemented.
Since knockdown work does not involve placement of dredged material, requirements specific to
upland material placement or disposal do not apply. All other permit requirements remain in effect.

Q14. CanDock Sections be accepted progressively as work is completed?
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RESPONSE: The Port may progressively accept Dock Sections as work is completed, provided the work
meets the contract requirements and acceptance criteria.

ATTACHMENTS:
Question
Attachment Number Description
A 4 XYZ Bathymetric Data
B 5 Dock Area Footprints

RETURN THIS PAGE TO ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 1 FOR THE PORT'S BERTHS BED
LEVELING INVITATION FOR BIDS

Please sign and return this page only via email to procurement@stocktonport.com to acknowledge receipt of

Addendum No. 1 for this solicitation consisting of three (3) pages and the attachment listed in the Attachments

section above.

Signature Date

Printed Name

Company Name

END OF DOCUMENT
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