



**STOCKTON PORT DISTRICT
BUILDING 315 ADMINISTRATION OFFICES RENOVATION**

**ADDENDUM NO. 3
For CONSTRUCTION**

October 13, 2026

This Addendum No. 3 ("Addendum") is dated the date set forth above and modifies certain Construction Bid Documents issued by the Stockton Port District {"Port"} in connection with the Port's **BUILDING 315 ADMINISTRATION OFFICES RENOVATION**. All capitalized terms not otherwise defined herein shall have the meanings provided in the Bidding Documents. There are no other amendments to the Bidding Documents other than those which are expressly contained in this Addendum.

DIRECTIVES:

D1. The CONSTRUCTION bid due date shall be extended to OCTOBER 20, 2026, 3:00 PM PST.

D2. CONSTRUCTION work days and hours shall be modified as shown below:

Construction activities may be restricted to specific hours, days, or work areas in order to accommodate ongoing Port operations. The anticipated construction work schedule and operational restrictions shall be established by the Port prior to construction and may include limitations on noise-producing activities, utility shutdowns, after-hours work, weekend work, and access to occupied areas.

- Anticipated Construction Hours: 6 PM to 5 AM M-F, with more flexible hours in isolated areas of the building.
- Permitted Weekend Work: Yes
- Port Operational Hours: 6:30 AM to 6 PM M-F
- Restrictions on Utility Shutdowns or High-Noise Activities: During Port Operational Hours M-F

**RETURN THIS PAGE TO ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 3
FOR THE PORT'S BUILDING 315 ADMINISTRATION OFFICES RENOVATION
(CONSTRUCTION)**

Please sign and return this page only via email to procurement@stocktonport.com to acknowledge receipt of Addendum No. 3 for this solicitation consisting of one (1) page.

X _____
Signature

Date

Printed Name

Company Name

END OF DOCUMENT