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STOCKTON PORT DISTRICT 
BUILDING 315 ADMINISTRATION OFFICES RENOVATION 

 

ADDENDUM NO. 2 
For Construction IFB and Construction Management RFP 

September 29, 2026 
 

This Addendum No. 2 ("Addendum") is dated the date set forth above and modifies certain Request for 
Proposal (RFP)  Documents issued by the Stockton Port District {"Port") in connection with the Port's 
BUILDING 315 ADMINISTRATION OFFICES RENOVATION Construction and Construction Management.  
All capitalized terms not otherwise defined herein shall have the meanings provided in the RFP. There are no 
other amendments to the RFP other than those which are expressly contained in this Addendum.  
 

 

DIRECTIVES:  

D1. Specifications and Drawings including  Tiling 09 30 00 and Door Hardware 08 71 00 shall be 
revised per the attached specifications and drawings.  

 
 
 
 
 
D2.   Phasing Plan has been modified per the attached Sheet M3.2. 
 
D3. The local TWIC office has moved to 523 East Main Street, Stockton.  Replace TWIC 

Information Sheet with the attached revised version.  TWIC Information Sheet was originally 
distributed as Appendix C in the RFP and Document 00015 in the Invitation for Bid.   

 
D4. To confirm:  The contractor’s license requirement for the construction portion of this project 

is a California Class B license.   
 
D5. Between completion of one phase and the beginning of the next phase, Port requires two (2) 

weeks for furniture and staff relocation unless the contractor determines there is other work 
that can be completed that will not affect that process.   

 
 
Q & A: 

1. The Fire Alarm drawings state to extend from the existing system, but no information is provided 
regarding the make and model of the existing Fire Alarm Control Unit or a point of connection. Please 
provide the make and model of the existing system as well as As-Builts if available? 

 RESPONSE:  Edwards IO 64R series. 
 
2. We are currently preparing a proposal in response to the Port of Stockton's RFP for Construction 

Management Services for the Building 315 Administration Offices Renovation.  I wanted to confirm 
whether there are any registration requirements, vendor onboarding steps, or other administrative 
prerequisites that firms must complete in order to be eligible to submit a proposal and be 
considered for award.  We accessed the solicitation through the Port’s website, but I wanted to 
verify whether there are any additional requirements that prospective proposers should be aware 
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of prior to submission. 
 RESPONSE:  The Port held a joint mandatory Pre-bid / Pre-Proposal conference and site visit 

on September 16, 2026.  To be eligible to provide a construction management (CM) proposal, 
each consultant’s representative was required to attend the meeting.    

 
3. Please provide a copy of the job walk sign in sheet from yesterday’s meeting or let me know when 

it will be available for download on the website. 
 RESPONSE:  The Pre-Bid Attendees List has been posted to the Port’s website at the following 

link:  https://www.portofstockton.com/bids-proposals/ 
 
4. Casework Issue:  Sloped panel at RR vanities 
 Ref.:  1, 7, & 13/A10.2 & D/A11.2 
 Comment: The elevations all show a sloped panel with the notation SS1 pointing to the panel 

area. This sloped panel is typically not made of solid surface material due to the weight but made 
of plastic laminate on a substrate. The cross section does not show any sloped panel at all. 

 Request: Please clarify if there is to be a sloped panel and verify that solid surface is really 
desired at this location. 

 RESPONSE: A sloped panel is required as shown on the elevations and shall be SS1 solid 
surface material. Provide steel bracing and anchorage to the adjacent and back walls. 

 
5. Casework Issue:  Scope 
 Ref.:  A2.2 & 12/A11.1 
 Comment: 12/A11.1 shows an elevation of casework for a toilet room that A2.2 shows as being 

in a “no work” area of the building. 
 Request: Please clarify if this elevation is part of the casework and countertop scope. 
 RESPONSE: Casework shown on 12/A11.1 is part of this project as indicated on the plans.  
 
6. I am respectfully requesting your assistance with the attached substitution request for gaining 

approval of the Record 5100 series automatic sliding door system as an equal substitute for this 
project.  All information needed to demonstrate our product as an equal is contained in the 
attachment.     

 RESPONSE: The proposed Record 5100 series automatic sliding door system is not accepted 
as an equal substitute. Contractor shall provide the specified Stanley Dura-Glide 3000 
system in accordance with the Contract Documents. 

 
7. Issue:  Clarification of drawing 
 Ref.:  1/A10.2 
 Comment: There appears to be a cabinet of some type at each end of the sink cabinets in the 

men’s RR and also in the women’s RR. There is a notation that the cabinet surface is SS1. This 
appears to be a towel holder and trash receptacle, but there is no cross section to indicate how 
the architect wants it built. This kind of unit us usually provided by the fixture scope rather than 
the casework.  Request: Please provide cross section and any additional drawings to clarify the 
intent of the design.  

 RESPONSE: SS1 is for the countertop, waterfall, and sloped panel as shown in the women 
restrooms – No SS1 on Towel holder and trash receptacle. 

 
 

https://www.portofstockton.com/bids-proposals/
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8. I would like to submit the below 087100 door hardware components for use on your Stockton Port 
District project.  I’ve put together 7 substitution packets for you to review in the link below.  Please 
note, our cores (Best Patented 7 pin - match std) are in the door hardware sets at the end of the 
087100 specs.  We have distributors that would like an opportunity to bid a full package if given 
approval on our products.  All proposed products meet or exceed the specification requirements.   

 Please see the online collection here:  
https://dormakaba.showpad.com/share/ehs5kI2gIxEemrWzD1TAc 

 RESPONSE: Substituted products are not approved. The contract documents identify the 
specified manufacturers and hardware requirements, which are consistent with the 
hardware installed during Project Phase 1. Please provide the specified products in 
accordance with the contract documents. 

 
9. Please confirm that bidders are required to acknowledge each addendum in both locations: (1) 

on Document 00400 – Bid Form submitted with the bid, and (2) by signing and emailing the 
acknowledgment page included with each addendum. If the emailed acknowledgment page is 
also required, please confirm the deadline for submitting it (i.e., upon receipt of the addendum or 
any time prior to the bid deadline). 

 RESPONSE: Construction bidders may acknowledge addenda in either location described 
above for construction bids.  For CM proposals, consultants may submit signed addenda 
acknowledgments ahead of proposal submission or include the signed acknowledgements 
with their proposal submission. 

 
10. I wanted to get this information over to you because I wasn’t sure if you were aware but it looks 

like the above referenced project was written with Assa Abloy locks and Best cores.  I’m the Best 
rep and if you put Best cores into another manufacturer’s locks (in this case Assa’s locks) there 
is an extra $120 masterkey charge on top of the core price.  If you get Best locks and Best cores – 
you get discounts on both, so all together a better deal and our locks are amazing and I know you 
use them throughout the facility already (we just 100 million cycles in testing and I believe our 
competitors are at 12 million).  I’ve attached the documentation for the Masterkey charges plus 
the 9K catalog.  If you need me to speak to the architectural team, please feel free to give them 
my information.     

 RESPONSE: The specified Assa Abloy locks and Best cores shall remain as specified. If the 
manufacturer’s master keying fee applies, the manufacturer will work with the distributor to 
identify available discounts and assist in offsetting the cost difference. 

 
11. The scope of services doesn't mention materials testing and inspection services - are special 

inspections part of the CM scope, or will they be handled separately? 
 RESPONSE: Special inspection and testing agreement is provided by the Port.  The CM will 

coordinate and monitor the special inspection and materials testing activities as part of the 
construction management services, including coordinating with the Port’s special 
inspection agency, reviewing inspection reports, tracking required inspections, and 
coordinating the resolution of any deficiencies with the Contractor and appropriate parties. 

 
12. Section VII. Required Proposal Contents, F. Fee Proposal requires that the fee proposal be 

submitted in a separate, sealed envelope, but also indicates that it’s part of the scoring (35 
points).  Will submissions be evaluated on the qualifications-based criteria (i.e., 1 – 5) before 
opening the fee proposal?  How will the fee proposals be scored? 

https://dormakaba.showpad.com/share/ehs5kI2gIxEemrWzD1TAc
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 RESPONSE:  Fee proposals for the Construction Management (CM) RFP will be evaluated 
along with qualifications criteria.  A separate envelope for cost proposal submission is not 
required.   

 
13. Is there a format that the Port would like us to follow for the Fee Proposal? 
 RESPONSE: CM firms would refer to Section VII(F) for required proposal contents and fee 

proposal requirements.   
 

14. RFP Section IV. PROJECT CLOSEOUT SERVICES includes assisting with "Commissioning 
activities."  We assume the port is seeking oversight of the construction contractor's 
commissioning activities - please confirm.  

 RESPONSE: Full building commissioning is not required, but the contractor will need to title 
24 testing for installation NCRI and NRCA acceptance testing requiring a 3rd party testing 
company for the lighting and HVAC. 

 
15. Is the Construction Manager expected to provide commissioning services to commission the 

systems/equipment? 
 RESPONSE: The building contractor shall provide the 3rd party testing companies, and the 

testing of the systems should be witnessed by Construction Manager. 
 
16. Page E.04:  Please confirm if (2)4”C -4#500MCM+1/0 GND from the old transformer to existing 

Main Service Switchboard are to be reused.   Who is providing and installing the 800A generator 
connector box and the conduit with conductors going to it. It’s physical location is not shown on 
the electrical site plan E1.1 

 RESPONSE: Power service to the building is not part of this scope and already completed. 
 
17. Please provide locations and quantities of fire extinguishers on page T2.1. They are not shown. 
 RESPONSE: Please see sheet A2.2 for existing, relocated and new fire extinguishers. 
 
18. Please confirm whether the contractor is responsible only for furnishing/installing the Type 7 

assistive-listening availability signage, or also for furnishing the assistive listening system, six 
receivers, and two hearing-aid-compatible receivers. 

 RESPONSE: Signs only. 
 

19. Please identify which C1.2 typical general, NPDES, storm-drain, topography, and site-layout 
notes apply to this project, excluding the grading and dewatering notes addressed separately 
below. Please confirm that all non-applicable typical notes are excluded from the Contractor’s 
scope. 

 RESPONSE: C1.2 includes standard notes intended to govern the work shown on the Civil 
drawings. Certain notes address conditions, facilities, or activities that may not be 
encountered on this project. Such notes do not create additional work where the associated 
condition does not exist. The Contractor shall comply with all notes applicable to the work 
being performed and shall not assume any note is inapplicable solely because the 
associated condition is not specifically shown on the Civil drawings. 

 
20. Please provide the complete geotechnical report and all geotechnical addenda applicable to the 

civil improvements shown on this project. Confirm that the bid documents currently contain the 
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complete geotechnical information required for construction. 
 RESPONSE: There is no geotechnical report available for the project. Approval agency has 

not requested a geotechnical report.  
 

21. Please confirm whether dewatering is anticipated for the proposed civil work and provide the 
available groundwater information or geotechnical recommendations regarding groundwater 
elevations. If dewatering is not anticipated, please confirm that the extensive standby dewatering 
requirements are not intended to apply. 

 RESPONSE: Without a geotechnical report, the Civil drawings do not identify groundwater 
elevations or anticipated groundwater conditions. The dewatering notes on Sheet C1.2 
establish requirements that shall apply if groundwater or other water requiring dewatering 
is encountered during construction. The Civil Engineer makes no representation regarding 
the presence, absence, or elevation of groundwater. The Contractor shall evaluate actual 
field conditions and provide dewatering as necessary to complete the civil improvements. 

 
22. Please confirm that the complete landscape plan set is included in the bid documents and 

identify the contractor responsible for the overall landscape-improvement scope, including 
irrigation, removals and relocations, and landscape sleeves. Detailed identification of existing 
irrigation components is requested separately below. 

 RESPONSE: Landscape improvements not part of this project, however, Contractor shall 
coordinate with the Port of Stockton Engineering & Facilities Department for any irrigation 
improvements for the new planter areas. Landscape irrigation improvements including but 
not limited to sleeves shall be completed prior to pavement installation. 

 
23. Note 16 on page C1.2 states we are responsible for moving all utilities. Please clarify this. 
 RESPONSE: This is a general note that requires the Contractor to coordinate utility removals 

and relocations with the respective utility companies. It does not require the Contractor to 
independently relocate utility company-owned facilities unless specifically indicated on the 
Civil drawings. Coordination with utility owners shall be included as part of the Contractor's 
work. There may be existing utilities not shown on plans that may need to be relocated, 
Contractor shall coordinate with the Port of Stockton for any unforeseen utility conflict. 

 
24. Does grading note 3 on C1.2 apply to this project? 
 RESPONSE: Yes, Grading Note 3 applies to this project. Removal and disposal of vegetation 

and deleterious materials within landscape areas disturbed by construction shall be 
considered incidental to the work and included in the Contractor’s bid. 

 
25. Are there any wells or septic tanks on site per C1.2? 
 RESPONSE:  No wells or septic tanks are identified on the Civil drawings. If any are 

encountered during construction, notify the Owner and Civil Engineer for direction prior to 
proceeding. 

 
26. Per page C1.3 some of the AB thicknesses are not shown. Please clarify. 
 RESPONSE: Aggregate base thickness shall be as shown on Hatch Legend on Sheet C3.1, 

except where otherwise specifically indicated on Sheet C1.3. 
 

27. Please confirm the design finish-floor elevations at all exterior/accessible door thresholds and 



 

6 
STOCKTON PORT DISTRICT  ADDENDUM 2 
BUILDING 315 RENOVATION 
CONSTRUCTION AND CONSTRUCTION  MANAGEMENT 

identify any locations where existing conditions are expected to require grade adjustment. 
 RESPONSE: Refer to the finish floor elevations shown on the Civil drawings and the 

Architectural drawings. The Contractor shall verify finish floor elevations and door 
thresholds in the field prior to construction and adjust grades as necessary to maintain 
accessibility compliance. Any conflicts identified during field verification shall be brought 
to the attention of the Civil Engineer prior to proceeding with the work. 

 
28. Please confirm whether fire-lane areas are to receive red-painted curb with white stencil lettering, 

NO PARKING’ signs in lieu of red curb painting, or both. Identify the exact areas and limits. 
 RESPONSE:  Red curb areas are identified on Sheet C3.1 with Keynote CC, and are also 

shown on Sheet C5.1 with Keynote N. 
 
29. C1.4 Detail 4 states that landscape areas abutting the building shall be a minimum of ‘eight 

inches (24")’ below finished floor. Please clarify the required minimum elevation: 8 inches or 24 
inches below F.F. 

 RESPONSE: Detail 4 contains an error and has been revised. The required minimum 
elevation difference is 8 inches below finished floor. Refer to the updated detail issued with 
this RFI response. 
 

30. Please provide the exact roof leader/downspout connection locations, pipe sizes, and 
connection details for the storm drainage system. 

 RESPONSE:  The Civil drawings show the intended storm drain connection points with 
Keynote C on Sheet C5.1. The downspout connection details are shown on Sheet C1.4, 
Details 1 and 4. The Contractor shall coordinate with the Architectural and Plumbing 
drawings and notify the Civil Engineer of any conflicts prior to proceeding with the work. 

 
31. Please confirm the required NDS inlet/grate model and traffic rating for each condition shown on 

C1.4, including locations within pedestrian paths, landscape planters, turf, and vehicular areas. 
 RESPONSE: Refer to Details 1, 2, 3, and 5 on Sheet C1.4, and Keynotes C and G on Sheet C5.1. 

The Civil drawings identify the required inlet type and application for each condition. The 
Contractor shall provide drainage components that comply with the requirements shown in 
the details and are suitable for the intended installation location. 

 
32. Please confirm that the specified Pinkerton A-515/A-108 maintenance-hole frame and grate is the 

required basis-of-design and identify whether an approved equal is permitted. 
 RESPONSE: The Pinkerton A-515 frame and A-108 grate identified on Detail 3 represent the 

specified product. Alternate products are acceptable and shall be submitted for review 
provided the proposed product meets the functional, loading, dimensional, and 
accessibility requirements of the Civil drawings. 

 
33. Please confirm the available utility survey/as-built information for the project and identify any 

known underground utilities not shown on C2.1. Clarify the Owner’s responsibility for relocation 
of existing utilities that conflict with the proposed work versus Contractor responsibility. 

 RESPONSE: The utility information shown on the Civil drawings is based on available record 
information, field survey, and observable surface features. Actual utility locations may vary, 
and additional underground utilities may exist. The Contractor shall verify all existing 
utilities in the field, including potholing as necessary, prior to construction. 
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 Utility relocations required by utility owners shall be coordinated by the Contractor with the 
Port of Stockton. Existing facilities not indicated to be removed or relocated on the Civil 
drawings shall not be relocated without direction from the Port of Stockton as the sole owner 
of the existing utilities. The Contractor remains responsible for utility coordination, 
verification, and protection as indicated on the Civil drawings. 
 

34. Please confirm the complete list and locations of existing irrigation components to be removed, 
relocated, or abandoned, and provide the applicable landscape plans/details governing this 
work. 

 RESPONSE: See response on Question #22. 
 

35. Please clarify the design responsibility for modifications to civil grades when architectural finish-
floor/threshold elevations and existing site conditions cannot simultaneously satisfy drainage 
and accessibility requirements. 
RESPONSE: The Contractor shall verify finish floor elevations, door thresholds, and existing 
field conditions, and adjust grades as necessary to maintain compliance with accessibility 
requirements and provide proper drainage. If field conditions indicate that accessibility and 
drainage requirements cannot be achieved without modification to the Civil design, the 
Contractor shall notify the Civil Engineer for evaluation and direction prior to proceeding. 
Design modifications remain subject to Civil Engineer approval. 
 

36. Please confirm the existing storm drain pipe material/class and identify which existing pipe 
segments are required to be verified. If existing pipe is found to be below Class IV, please confirm 
whether replacement is included in the base bid or will be treated as additional work. 
RESPONSE: Contractor shall verify the existing pipe class at the locations indicated on Sheet 
C5.1, Keynote E, for any pipe located within the limits of new improvements.  
The Civil drawings do not identify the existing storm drain pipe material or class as it is an 
existing buried pipe. Contractor shall coordinate with the Port of Stockton if this shall be 
treated as additional work.  
 

37. Please confirm the number and locations of stabilized construction entrances required for the 
project. Confirm whether each potential site entrance must receive a stabilized entrance. 
RESPONSE: Stabilized construction entrances shall be provided at all active points of 
ingress and egress to the project site in accordance with Sheet C6.1 and the Temporary 
Stabilized Construction Entrance detail. The number and locations of construction 
entrances shall be determined by the Contractor based on the means and methods of 
construction. Any entrance utilized for construction access shall be stabilized in 
accordance with the Civil drawings. 
 

38. Please clarify whether additional or modified erosion-control measures directed by the 
Inspector/City Engineer beyond those shown on C6.1 are included in the lump-sum bid or will be 
compensated as additional work. 
RESPONSE: The erosion and sediment control measures shown on Sheet C6.1 represent the 
minimum requirements for the project. The Contractor is responsible for implementing, 
maintaining, modifying, and supplementing erosion and sediment control measures as 
necessary to comply with permit requirements and prevent the discharge of sediment from 
the site. Additional or modified erosion-control measures required to achieve compliance 
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shall be considered incidental to the work and included in the Contractor's bid. 
 

39. Please identify the downstream off-site inlet locations requiring protection and confirm the 
Contractor’s responsibility for installation, maintenance, inspection, and removal. 
RESPONSE: The inlet protection locations shown on Sheet C6.1 represent the Civil 
Engineer’s best understanding of the downstream inlets that may be affected based on the 
available survey and project information. The Contractor shall be responsible for evaluating 
actual site conditions and providing protection at any additional downstream inlets that 
could receive sediment-laden runoff from construction activities. The Contractor shall be 
responsible for the installation, maintenance, inspection, and removal of all required inlet 
protection measures throughout the duration of construction. 
 

40. The note requires reinforcing existing framing as needed, but no specific reinforcement detail is 
given on A2.2. Confirm the required reinforcement/attachment method for each existing-wall 
door. 
RESPONSE: Existing wall and framing conditions shall be field verified by the Contractor 
prior to installation. Provide adequate reinforcement and secure attachment as required to 
support each door and hardware assembly based on actual field conditions. Any required 
reinforcement shall be reviewed and approved by the Structural Engineer prior to 
installation. Minimum to match J/A8.1. 
 

41. This is broadly worded as “patch & repair … throughout as required.” Confirm the limits and 
whether wall repairs include full-height replacement, insulation, joint treatment and repainting. 
A2.2 
RESPONSE: Provide an allowance of $30,000 for patching and repairing existing walls as 
required to complete the work. Include replacement of damaged or removed materials, 
insulation, joint treatment, and matching existing finishes and paint. Final extent of repairs 
shall be field verified.  
 

42. Are we painting the exterior due to all of the window and door changes? 
RESPONSE: Yes, the entire wall where windows are installed to match existing paint colors 
 

43. What is the expectation for the patch and repair of the grid mentioned on page A9.1? What 
conditions constitute replacing or patching of the existing system? 
RESPONSE: Patch and repair existing grid only where affected by the work. Replace grid 
components that are damaged, missing, or cannot be properly reinstalled or aligned. 
Maintain the existing ceiling system and fire rating where applicable. In addition to the 
hatched area shown on plans, assume patch and repair all ceiling grids at new walls. 
Allowance of $30 for linear foot unit cost.  
 

44. The plan calls for patching/replacing the existing fire-rated grid and installing new fire-rated tiles 
while maintaining the entire ceiling-system rating. The existing assembly/manufacturer is not 
clearly identified. 
RESPONSE: The existing ceiling assembly is part of the existing building, and no 
manufacturer information is available. Contractor shall field verify existing conditions and 
maintain the existing fire rating when replacing grid and tiles. 
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45. Are we upgrading the existing grid to include all requirements shown on page A9.2? 
 RESPONSE: Only where existing grid is being disturbed.   

 
46. Is the owner installing the C3 shown on page A10.1? 

RESPONSE: In specs (Owner provided – GC installed) 
 
47. Please provide the required construction phasing and sequencing plan for the Phase 2 work. 

Identify areas required to remain occupied during each stage, required turnover dates and time 
between phases, temporary partitions and access routes, supervision requirements during 
turnover, and restrictions on work adjacent to occupied Port operations. Also identify the 
required phasing of site utilities and non-electrical demolition, tie-ins, shutdowns, or other 
disruptive activities that must occur outside normal project working hours. Electrical 
shutdowns, continuity of service, and temporary-power requirements are addressed separately 
below. 
RESPONSE: Phasing plans attached.  

 
48. Please confirm the roof type currently on the building. Is there a current roof warranty? 

RESPONSE: Built up roof, peel and stick rolls – no warranty.  
 

49. Page E0.2 states that we are to coordinate with fire sprinkler subs. As far as I can tell there is not 
a fire sprinkler system. Please confirm. 
RESPONSE: Delete the references to fire sprinklers.   There are none in the building 
 

50. E0.1 limits the use of MC cable and requires prior approval of the Owner/Architect/Engineer. 
Please confirm whether the electrical contractor shall base bid the project utilizing EMT/solid 
steel conduit for branch circuitry except where MC cable is specifically permitted by E0.1. Please 
identify any additional locations where MC cable will be acceptable. 
RESPONSE: Yes, the contractor shall assume to use EMT throughout.  If there are areas that 
are too difficult to route conduits through, we can review the use MC cables in those areas. 

 
51. E0.1 requires a complete operational interior lighting control system, including factory support 

for startup, programming, and commissioning. Please identify the required lighting-control 
manufacturer/system and confirm whether the new controls are standalone or must interface 
with any existing lighting control, BAS, security, or other building systems. If integration is 
required, provide the existing system manufacturer/model, communication protocol, required 
interface components, and responsibility for programming/integration. 
RESPONSE: Yes, an operation title 24 lighting control system is requires including start up.  
Commissioning is limited to programming sensor and obtaining and NRCA title 24 
acceptance form.  There are not building automation systems to connect to under this 
project.  
 

52. E0.2 requires the Contractor to expand the existing fire alarm system; however, the existing fire 
alarm system manufacturer, model, capacity, available initiating/notification circuits, and 
existing device information are not identified. Please provide the existing FACP 
manufacturer/model, location, available system/NAC capacity, and compatible addressable 
modules. Confirm that the existing system can support all new Phase 2 devices, including duct 
smoke detectors and HVAC shutdown functions, and that all new devices are compatible with 
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and connected to the existing system. 
RESPONSE: The contractor shall field verify the fire alarm system and provide a complete 
deferred approval submittal to the City of Stockton as contractor shop drawings, 
calculations and California CSFM listings. 
 

53. E0.2 and E5.0 indicate that the fire alarm documents are minimum/criteria drawings and require 
deferred approval. Please confirm that the licensed Fire Alarm Contractor is responsible for final 
device quantities, circuiting, voltage-drop calculations, battery calculations, engineering, permit 
drawings, approval, and AHJ-required modifications beyond those shown. Please provide the 
design criteria necessary to establish a comparable bid scope for all bidders and clarify 
responsibility for permit and plan-check fees. 
RESPONSE: City of Stockton Fire Department requires that the Contractor to be listed with 
the City and UL approved for design and installation.     The Criteria is that the system is to 
be a manual fire alarm system with monitoring the duct smoke detectors for the HVAC 
units.  The contractor shall field verify the fire alarm system and provide a complete 
deferred approval submittal to the City of Stockton as contractor shop drawings, 
calculations and California CSFM listings. 
 

54. E0.2 requires fire alarm drawings, permit application, and fees to be submitted to the City of 
Modesto Fire Department. The project is located at 315 Fyffe Avenue in Stockton. Please confirm 
the correct Authority Having Jurisdiction and fire department to which the deferred fire alarm 
submittal is to be submitted. 
RESPONSE: Stockton Fire is the authority over this project.  The Permit fees to be paid by 
the Port. 
 

55. E0.2 requires a remote alarm annunciator but directs the Contractor to verify its location with 
the Owner/Architect and verify the required type with the Fire Department. Please provide the 
required annunciator type and final location for bidding purposes. 
RESPONSE: The location of the fire alarm annunciator is the main entry and is existing to 
be expanded and annunciate all of the new devices. 
 

56. E0.2 requires the fire alarm system to be monitored by a UL Central Station for the life of the 
building and requires UL certification at final inspection. Please identify the Owner's existing fire 
alarm monitoring provider and confirm whether the Contractor is responsible for monitoring 
service fees, account modifications, programming, communicator equipment, and UL 
certification. 
RESPONSE: The panel and it’s monitoring are existing. 

 
57. E0.2 describes the work as an expansion of the existing fire alarm system but also states that the 

minimum system shall include a smart fire alarm control panel, booster power supplies, DACT 
panel, remote annunciator, notification appliances, detectors, and other equipment. Please 
confirm whether the existing FACP is to remain and be expanded or whether a new FACP and 
associated equipment are required. 
RESPONSE: The fire alarm panel is existing.  Adding booster power supplies, notification 
appliances, detectors, etc. are part of the contractor’s shop drawings to be included in this 
project. 
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58. E0.3 requires a 5-sided 5/8-inch Type X gypsum-board enclosure around recessed 2x2 and 2x4 
fixtures in fire-rated ceilings, while Architectural Sheet A9.1 specifies Tenmat FF130-2X4 or 
approved equal. Please identify all locations requiring fire-rated fixture protection and clarify 
which method governs: the E0.3 gypsum-board enclosure, the Tenmat enclosure specified on 
A9.1, or both. Confirm that the required method is an approved component of the applicable fire-
rated ceiling assembly. 
RESPONSE: Refer to the Architect’s fire stopping details. 
 

59. E0.4 includes the note, “Work designed, reviewed and inspected by Port Utility Services to 
replace failing transformer.” Please clarify the limits of work to be performed by Port Utility 
Services versus the Electrical Contractor. Identify who is responsible for the transformer, 
primary conductors/conduits, secondary conductors/conduits, terminations, trenching, 
shutdowns, testing, and energization. 
RESPONSE: The transformer has already failed and been replaced. 
 

60. The work shown on E0.4 and E1.0 involves connections to the existing electrical distribution 
system and demolition adjacent to areas where existing lighting and power are to remain. Please 
identify all required electrical shutdowns and tie-ins, allowable shutdown durations, required 
advance notice, occupied/operational areas that must maintain continuous service, temporary-
power requirements, and whether any shutdown or disruptive work must occur outside normal 
project working hours. 
RESPONSE: The contractor shall isolate the areas of work according to the phasing plan.  
Only shut down power to the areas being worked upon and keep other areas of the building 
operational.  The office is to remain open during the entire project and only the phased 
remodel areas will be shut down and reopened, one after another. 

 
61. The door schedule does not list hardware groups. The specifications do list the hardware groups 

but the following groups are not assigned in the specifications they are: # A104, A110, A111, 
A112, A113, A114, A115, A116, A117, A118, A120 A121, A122, A123, A124, A125, A126, A127, 
D100,  D100, U107, in group 8 door P101 is duplicated In group 11 G110 is duplicated In group 
13 I100 is duplicated This would make 24 groups that are either not assigned or duplicated. The 
hardware will have to be revised in order to get an accurate bid. 
RESPONSE: Revised doors hardware is provided long with revised sheet A8.1 

 
62. E1.0 identifies areas as “REMOVE EXISTING LIGHTING & POWER.” Please clarify the required 

extent of demolition. Confirm whether demolition includes fixtures/devices only, branch circuit 
conductors, conduit/raceway, junction boxes, controls, homeruns, and associated wiring back 
to the serving panel. Please identify any existing raceways or wiring intended for reuse. 
RESPONSE: The intent is to upgrade the lighting.  The light fixtures and controls would be 
removed and replace with the new lighting and controls.  The branch circuits can remain 
and be used to power the new lighting in the same rooms. 

 
63. E1.0 identifies portions of the building as “EXISTING LIGHTING & POWER TO REMAIN.” Please 

confirm whether existing devices and circuits within these areas are to remain completely 
untouched or whether modifications necessary to accommodate new Phase 2 work are 
included. Please identify any existing devices requiring relocation or reconnection. 
RESPONSE: In the areas that have been completed, the contractor shall keep that lighting 
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and power operational.  The remodel areas are to be worked one at a time based upon the 
phasing diagrams.   Keep areas not worked upon at that time, operational. 

 
64. For electrical systems to be demolished on E1.0, please confirm whether abandoned concealed 

conduit may remain in place after conductors are removed or whether all abandoned conduit, 
boxes, supports, and wiring must be completely removed. 
RESPONSE: Conduits can be abandoned in walls, ceiling and undergrounds.  Remove 
abandoned cables.  

 
65. Please confirm whether the existing circuits shown on the electrical drawings has been field 

verified, including shared-wall and shared lighting circuits. Where demolition or new work 
interrupts circuits serving devices or lighting designated to remain, clarify whether the Electrical 
Contractor is required to trace, separate, reroute, provide new junction boxes/conduit, 
reconnect, or install new homeruns to maintain operation. If field conditions differ from the 
Contract Documents, clarify how additional circuit modifications will be addressed. 
RESPONSE: Yes, circuits have been field verified.  For the lighting remodels, the contractor 
can reuse the existing lighting circuits unless specifically shown to different circuits on the 
plans.    The contractor will be required to trace and re-route  power for new rooms, wall 
openings and wall removals to keep the rest of the circuit  operational. 

 
66. E2.0 Note 1 directs the Contractor to connect to existing lighting circuits. Please confirm that the 

existing circuits and Panel 4L have sufficient capacity for all new lighting loads shown. Please 
identify which existing circuits are intended to serve each new lighting area where circuiting is 
not specifically indicated. 
RESPONSE: Note 1 is not used. All circuits are new. 

 
67. E2.0 requires lighting conduits to contain unswitched hot, switched hot, neutral, ground, and 

gray/violet 0-10V dimming conductors. Please confirm whether this wiring configuration is 
required for all new lighting circuits, including fixtures/areas that do not require dimming, or only 
circuits serving 0-10V controlled fixtures. 
RESPONSE: All new lighting is to be dimmed per Title 24, and we need to extended 
unswitched circuits to emergency ballasts. 

 
68. E2.0 identifies emergency versions of fixtures, including Types AE and BE. Please confirm the 

required source of unswitched power for emergency battery-backup fixtures and whether 
emergency fixtures are to be connected ahead of local lighting controls to provide continuous 
charging and automatic operation upon loss of normal power. 
RESPONSE: Yes, the AE, BE, etc. fixtures shown with emergency ballasts are to be provided 
with unswitched hot legs to power the emergency ballast.  This is a City of Stockton 
requirement because a circuit could trip without  the entire building losing power which 
would start the generator. 

 
69. Please clarify which lighting fixtures shown on E2.0 are new, existing-to-remain, relocated, or 

existing fixtures to be reused. Where existing fixtures are intended for reuse, please identify 
responsibility for removal, storage, cleaning, reinstallation, and replacement of damaged 
fixtures. 
RESPONSE: All fixtures shown are new. 
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70. Please provide complete information for the existing Lenel/access-control system, including the 

current system administrator and service provider, whether the system is OnGuard and its 
version, controller manufacturer/model and panel/head-end location, available controller 
capacity, and software licensing capacity for additional doors. Clarify responsibility for the X-101 
automatic-door interface/controller and for card readers, door contacts, electric strikes, door 
controllers/power supplies, cabling, programming, testing, commissioning, and final integration 
with the existing Port security system. 
RESPONSE: The Contractor may utilize the existing Lenel access control system hardware 
currently installed in the building. The existing system shall be expanded as required to 
accommodate the new doors, including adding or expanding door control modules within 
the existing system. The Contractor shall field verify the existing equipment, panel 
locations, available space, power supply capacity, and requirements for connection of the 
new devices prior to installation. 
 
The Contractor shall provide and install all new field devices and associated hardware 
required for the new doors, including card readers, door contacts, electric strikes or other 
specified locking hardware, door control modules, power supplies, interface relays as 
required for the X-101 automatic door interface, and all associated low-voltage cabling. 
New equipment shall be compatible with the existing Lenel system. 
 
The Port will be responsible for all Lenel system programming and configuration required to 
integrate the new doors into the existing Port security system. The Contractor shall 
coordinate with Port for programming, system testing, commissioning, and final 
acceptance. The Contractor is not responsible for modifying the existing Lenel software or 
providing Lenel system programming. 
 
Existing Lenel software version, licensing, controller model numbers, available controller 
capacity, and other existing system information shall be field verified and coordinated with 
Port Police as required. The Contractor shall notify the Port of any additional hardware or 
licensing requirements identified during coordination before proceeding with the affected 
work. 

 
71. Clarify whether the Electrical Contractor is providing pathway/pull strings only or complete data 

cabling, jacks, patch-panel terminations, testing and labeling. If complete cabling is required, 
provide cable type/category, IDF rack/patch-panel requirements and port assignments. 
RESPONSE: The contractor is to provide IDF’s and 4 CAT 6 10GB rated cables to all data 
drops shown on the plans. Provide patch panels, labeling and testing.  Labels to match 
existing labeling scheme.  Submit a test report showing all cables are fully functional.   
 

72. Please identify the required circuit/panel for each access-control power supply rather than 
connecting to an unidentified nearest receptacle circuit. Confirm whether dedicated or 
emergency/standby power is required. 
RESPONSE: The contractor can tie the access control power to the nearest outlet circuit. 
 

73. Please clarify the requirement for manual pull stations at “all doors in the scope of work.” 
Confirm whether this means all building exits/egress doors within the Phase 2 area or literally 
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every new/modified door shown in the scope. 
RESPONSE: Yes, this is part of a manual fire alarm system. 
 

74. Confirm that all new fire alarm wiring is required to be installed in conduit throughout, including 
above accessible ceilings, and identify whether existing conduit may be reused where capacity 
and condition permit. 

 RESPONSE: The contractor can use plenum rate powered limited fire alarm cable open in 
the attic space and in conduit within walls. 

 
75. Section 01100 requires continuous electrical power to occupied portions and requires 

Contractor-provided temporary power at no additional cost when service is interrupted. Based 
on the occupied areas and shutdowns identified in the phasing and electrical-shutdown 
responses, please confirm the loads that must remain continuously operational and whether a 
temporary generator or other temporary-power system is required. 

 RESPONSE: A temporary generator is not anticipated.  The contractor shall work to keep 
areas not being remodeled operational.  Refer to phasing diagram. 

 
76. The General Conditions require extensive investigation, potholing and protection of known 

utilities but state compensation/time for previously unknown utilities will be determined under 
the General Conditions. Please confirm that relocation/modification of previously unidentified 
underground utilities conflicting with the new work will be handled as a Contract change rather 
than included in the Base Bid. 

 RESPONSE: Identified on plans see C sheets. 
 
77. The General Conditions state Contractor shall conduct necessary investigation of existing 

structural, mechanical, electrical and other systems and assumes responsibility for 
insufficiencies resulting from existing systems accommodating the Work. Please clarify the 
intended extent of pre-bid investigation and confirm that concealed existing conditions that 
could not reasonably be determined prior to bidding will be addressed under the differing-
condition/change provisions. 

 RESPONSE:  No Prebid investigation. Yes, concealed existing conditions that could not 
reasonably be determined prior to bidding will be addressed under the differing-
condition/change provisions.  Circuits have been field verified.  For the lighting remodels, 
the contractor can reuse the existing lighting circuits unless specifically shown to different 
circuits on the plans.    The contractor will be required to trace and re-route power for new 
rooms, wall openings and wall removals to keep the rest of the circuit  operational. 

 
78. The Project Manual definition of Contractor overhead includes permit fees. Please identify all 

permits and agency fees that are Contractor responsibility versus Port responsibility, including 
building, fire alarm/deferred approval, utility, encroachment and other applicable permits. 
RESPONSE: Port has secured City of Stockton building permits and does not anticipate 
additional permits. If any additional permit costs are associated with this project 
Contractor will submit for reimbursement. Utilities are Port-owned and Contactor to 
coordinate with Engineering & Facilities Department all changes and outages if necessary. 

 
79. Is there currently any insulation at the roof? The specs call for R-30. 

RESPONSE: Yes, there is existing R-30 roof insulation.  
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80. Is there currently any insulation at the exterior walls?  The specs call for R-19. 

RESPONSE: Yes, there is existing R-19 insulation at the existing exterior walls. 
 
81. Is there currently any sound batts at the existing walls? 
 RESPONSE: We cannot determine at this time. 
 
82. If the walls don’t have insulation currently, are we expected to remove sheetrock and install 

insulation? 
 RESPONSE: Only per keynote 9.05 sheet A2.2 between suite G and phase 1 offices.  
 
83. Please confirm if we are finishing the drywall to level 4 or 5. 
 RESPONSE: Provide Level 4 finishing, per plans.  
 
84. Landscape and Site Furnishings:  Please clarify the scope and requirements for the landscape 

and site furnishings. We see a few details indicated on the plan set; however, we do not see 
corresponding details or specifications within the project specifications. Please provide any 
additional information, details, or specifications applicable to this scope. 

 RESPONSE:  The scope for the landscape and site furnishings is provided in plans and 
specs.  

 
85. Section 12 93 00 – Site Furnishings:  Please clarify the requirements under Section 12 93 00 – Site 

Furnishings. Is the scope limited to the bicycle racks shown in the specifications, or are there 
additional site furnishings required as part of this project? If additional items are required, please 
provide the applicable details and specifications. 

 RESPONSE: Only site furnishing identified on the plan to be provided. 
 
86. Are Subs to hold the same insurance as the GC? Or do they hold their standard rates and the GC 

covers them?  
 RESPONSE:  The GC is liable for the work their subs do. If the subs insurance is inadequate, 

then that liability will be the responsibility of the GC. It is up to the GC to determine if their 
subs coverage is adequate for the risks of using that sub. If the GC wants to place the sub 
on the GC’s insurance, that is the decision of the GC. 

 
87. What are the working hours for the exterior & interior work? 
 RESPONSE: See Project Manual.   
 
88. Please confirm the engineer estimate. The page noted in addendum #1 is not found in the project 

documents.  
 RESPONSE:  Engineer’s Estimate can be found in the Construction Management RFP, 

Section II Project Description, under the Project Information tab on document page 3. 
  
89. Project requires us to provide policy information for all insurance. Can this be provided if 

awarded this job? I will not be getting a policy or carrier information until I activate the policy if I 
am awarded this job.  

 RESPONSE: The Port will require certificates of insurance and all required endorsements to 
approve the contract. It is recommended that the proponent know the costs of insurance 
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prior to submitting their bid, and build those costs in, but the Port does not require 
insurance documents to submit a bid. 

 
90. Can you confirm if the owner is procuring the permit for the project. Or does the contractor have 

to submit the owners plans for permit?  
RESPONSE: See the response for question 78. 
 

91. Can Bobrick be used as an or equal option for the toilet partitions?  
RESPONSE: Bobrick is acceptable as an "or equal" manufacturer, provided the proposed 
product meets all requirements of Section 10 21 13 – Toilet Compartments, including 
material, construction, dimensions, hardware, finish, and performance. The Contractor 
shall be responsible for demonstrating equivalency during the submittal process. Products 
that do not fully comply with the specifications will be rejected. Submit the proposed 
product and required documentation for Architect’s review and approval. 
 

92. Is the intent of the project to expand existing fire alarm control panel or to replace control panel 
with new? 
RESPONSE: The intent is to expand the existing fire alarm system to cover the project. 
 

93. Do any existing fire alarm drawings exist for the current control panel? 
RESPONSE: No existing drawings exist. 
 

94. Can the roofing work occur during normal business hours?  
RESPONSE: No, roofing work should occur during normal construction hours.  
 

95. Can the roofing work be done on one phase?  
RESPONSE: Contractor means and methods not subject to Port decisions. 
 

96. Fixture schedule sheet E 0.3 call out fixture types D and DE.  Unable to locate the fixtures on 
lighting floor plan E2.0.  Please advise. 
RESPONSE: There are at least 2 D/De fixtures. 
 

97. Exit signs are depicted throughout the lighting floor plan E2.0 but no fixture type indicating new 
drawn.  Are these new?  Same as on fixture schedule E0.3? 
RESPONSE: The exit signs are all new. 
 

98. Exterior remote light heads located over egress doors at grid D1, G2 and G5 shown on sheet 
E2.0.  Are these new?  Same as fixture schedule E0.3? 
RESPONSE: These are new emergency landing lights. 
 

99. No EM lighting drawn in Men and Women restrooms W101 and W104.  Please advise. 
RESPONSE:  Change 1 fixture in each restroom to have an emergency ballast. 
 

100. Section 01100, Paragraph 1.2.D provides that "all risk of loss to Work covered by Contract 
Documents shall rest with Contractor until Final Acceptance of the Work," and Paragraph 
1.11.C requires the Contractor to "Assume full responsibility for protection and safekeeping of 
products stored on premises." Please confirm that theft or vandalism loss to the Work, and to 
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products stored on the Site, before Final Acceptance is the Contractor's responsibility. 
RESPONSE: Affirmative. 

 
101. Section 01540, Paragraph 1.4.A makes the Contractor "fully responsible for all reasonably 

required measures to protect and maintain the security of persons, existing facilities and 
property at the Site," including "times where workers are not present on the Site," and 
Paragraph 1.7.A has the Contractor submit a security plan for the Port's review. Please confirm 
that the Contractor selects the site security measures, including those for times when workers 
are not present, subject to that review. 
RESPONSE: Confirmed. The Contractor is responsible for developing and implementing 
the site security plan and determining the means and methods necessary to comply with 
Section 01540, subject to the Port’s review and acceptance. 

  
102. Exhibit B of the Standard Agreement sets the auto liability insurance limit at $5 million. Will the 

port consider revising this to a standard $1 million limit for auto only?  
RESPONSE:  The Proponent should request the increased premium for the required 
insurance from their broker/agent and build the cost into their bid. 
 

103. Please confirm pollution liability insurance is not required as this project does not contain 
environmental hazards.  
RESPONSE:  Pollution is a standard requirement for construction contracts. Any additional 
costs required to obtain the coverage should be built into the bid. 
 

104. Please confirm TWIC is only required for persons requiring access into buildings and not for 
persons doing deliveries or site work.  
RESPONSE: Confirmed.  
 

105. Please provide the duration of move-in time the Port will require in between phases.  
RESPONSE: Two weeks. 
 

106. Will the General Contractor be required to provide a construction trailer for the Construction 
Manager, Inspector of Record, or Port Personnel?  
RESPONSE: Refer to the Port Pre-bid meeting, container office will be made available to the 
GC. The Construction Manager will have an office in Building 315.  

 
107. Will the General Contractor be required temporary toilets, temporary handwash stations, or 

temporary fencing?  
RESPONSE: Yes, administration building restrooms are for Port personnel use only. They 
are cleaned and sanitized daily at the end of each business day for Port personnel use 
during business hours.  Temporary fence is encouraged to maintain storage of materials 
secured. 

 
108. On drawing page D1.4, per note 02.69 the contract documents indicate that the existing rooftop 

unit (RTU) is to be abandoned in place. Additional information is required to establish the 
complete scope associated with abandonment of the RTU and its associated mechanical, 
electrical, controls, structural, and roofing systems.  
RESPONSE: Refer to sheet DM2.1 for demolition of (e) ductwork that the abandoned unit 
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served.  Refer to attached 8.5”x11” sheets dated 9/24/26 indicating additional demolition 
of ductwork and capping of gas and condensate that served the abandoned unit.  The 
direction given during design was to abandon the unit in place. 

 
109. Confirm whether the RTU contains refrigerant requiring recovery prior to abandonment.  

RESPONSE: Yes, industry standard is the refrigerant is fully recovered into an approved 
recovery cylinder using a dedicated recovery machine. 

 
110. If refrigerant is still in the RTU, please confirm whether refrigerant recovery, evacuation, 

documentation, and disposal/recycling are part of the Contractor’s scope.  
RESPONSE: See response to 109. Disposing of refrigerant is in the mechanical contractor’s 
scope of work. 

 
111. Please identify the existing refrigerant type, if removal and disposal is included in Contractors 

scope.  
RESPONSE: Mechanical contractor to field verify existing refrigerant type and recover per 
EPA section 608 (standard operating procedure). 

 
112. Confirm whether the RTU is connected to the Building Automation System (BAS).  

RESPONSE: No, all equipment is controlled thru stand-alone thermostats for each unit. 
 
113. Confirm whether all associated BAS points, controllers, sensors, thermostats, control wiring, 

network wiring, and programming are to be removed.  
RESPONSE: The drawings do not address, but yes, all controls, thermostats and wiring are 
not to be removed. 
 

114. Confirm whether the RTU provides outside/makeup air required by other building systems. If so, 
please confirm whether abandoning the RTU affects required building ventilation, exhaust 
makeup air, pressurization, or code-required outdoor-air qualities. RESPONSE: Refer to 
schedule sheet M8.0 for minimum outside air settings for each unit. Each unit will provide 
ventilation for area it serves. 

 
115. Please provide detailed information and/or specifications (referencing thickness, type, etc.) of 

the existing fireproofing system on the underside of the metal deck that’s to be removed as 
needed to attach ceiling hangers (Refer to drawing page A9.2 detail F “Vertical and Diagonal 
Brace”).  

 RESPONSE: Provide an allowance of $20,000 for patching and repairing existing roof 
fireproofing.  

 
116. On drawing page DP2., Keynote 1 states to "Remove existing plumbing fixture and cap services 

behind finished surface”. Confirm whether piping serving fixtures under Key Note 1 is to remain 
within the wall or be removed back to the nearest active branch/main.  

 RESPONSE: If the wall that the removed plumbing fixture is located on is remaining, then 
the existing plumbing services that served the removed plumbing fixture can be capped in 
that wall.  If the wall is being removed then the piping in the wall shall be removed and the 
piping capped in the ceiling space. 
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117. Confirm whether existing vent piping associated with removed plumbing fixtures is to remain, be 
capped, or be removed back to its connection with the active vent system.  

 RESPONSE: Existing vent piping associated with removed plumbing fixtures is to remain 
and capped airtight.  No need to go back to the active vent system to cap the line. 

 
118. In spaces that require demolition of both lighting and power, confirm whether existing lighting 

branch-circuit conductors are to be removed completely back to their source panel boards or 
only back to the nearest junction box outside the demolition area (Refer to Drawing Page E1.0)  

 RESPONSE: The existing circuit can be left in place to power the replacement lighting in the 
area of work. 

 
119. In areas where only light fixtures are to be removed, confirm whether lighting-controls serving 

these demo’d fixtures to be removed is to remain in place or be reused.  
 RESPONSE: Where fixtures are replaced, new title 24 lighting controls are to be installed. 

 

 
ATTACHMENTS: 

• Directive 1:  Revised Tiling 09 30 00 and Door Hardware 08 71 00 Specifications, revised 
Drawings A8.1, A10.1, DM2.1, DP2.1, M2.1 

• Directive 2:  Phasing Plan, Sheet M3.2 

• Directive 3:  TWIC Information Sheet 

• Question 6:  Substitution Request Record 5100 Series Doors 

• Question 10: Best Lock Specifications 
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Please sign and return this page only via email to procurement@stocktonport.com to acknowledge 

receipt of Addendum No. 2 for this solicitation consisting of nineteen (19) pages and the attachments 
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